
 

 

  

 

TENDER DOCUMENT  

 

FOR  

 

PROPOSED REPAIR OF COLLAPSING PERIMETER WALL AT 
NACADA MIRITINI TREATMENT AND REHABILITATION CENTRE 

IN MOMBASA 

(RESERVED FOR YOUTH AND WOMEN) 

                       

TENDER NO: NAC/OT/18/2024-2025 

 

NATIONAL AUTHORITY FOR THE CAMPAIGN AGAINST 
ALCOHOL AND DRUG ABUSE 

(NACADA) 

NAIROBI, BISHOPS ROAD, NSSF BUILDING, 

18TH FLOOR, EASTERN WING 

BOX 10774-00100, NAIROBI 
 

 

 

CLOSING DATE: FRIDAY, 28TH FEBRUARY 2025 AT 11.30 AM 

 

FEBRUARY 2025 

 



 

 

INVITATION TO TENDER 
1. The National Authority for the Campaign Against Alcohol and Drug abuse Authorty 

(NACADA) invites sealed tenders from eligible Kenyan Contractors to undertake repairs of 
the perimeter wall at Miritini Treatment and Rehabilitation Centre in Mombasa. 

2. Tendering will be conducted under open competitive method (National) using a 
standardized tender document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours i.e. 0900 to 1600 hour at the NACADA Offices situated at 
NSSF Building, Block “A” 18th Floor Eastern Wing. 

4. A complete set of tender documents may be obtained electronically from the Website 
www.nacada.go.ke info hub, tenders, free of charge. 

5. Tender documents may be viewed and downloaded for free from the website 
www.nacada.go.ke , info hub, tenders, Tenderers who download the tender document must 
forward their particulars immediately to email supplychainmanagment@nacada.go.ke to 
facilitate any further clarification or addendum. 

6. All Tenders must be accompanied by a tender securing declaration form 

7. The Tenderer shall chronologically serialise all pages of the tender documents submitted. 

8. Completed tenders must be delivered to the address below on or before Friday, 28th 
February 2025 at 11.30am.  Electronic Tenders will not be permitted. 

9. Tenders will be opened immediately after the deadline date and time specified above or any 
deadline date and time specified later. Tenders will be publicly opened in the presence of the 
Tenderers' designated representatives who choose to attend at the address below. 

10. Late tenders will be rejected. 

11. The addresses referred to above are: 
 
A. Address for submission of Tenders. 

National Authority for The Campaign Against Alcohol and Drug Abuse (NACADA) 
Nairobi, Bishops Road, NSSF Building, 
18TH Floor, Eastern Wing, 
BOX 10774-00100, NAIROBI 
procurement@nacada.go.ke 
 
B. Address for Opening of Tenders. 
National Authority for The Campaign Against Alcohol And Drug Abuse (NACADA) 
Nairobi, Bishops Road, NSSF Building, 
18TH Floor, Eastern Wing, 
BOX 10774-00100, NAIROBI 
 
 
Dr. Anthony Omerikwa, MBS 
Chief Executive Officer 
 

http://www.nacada.go.ke/
http://www.nacada.go.ke/


 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART 1 - TENDERING PROCEDURES 
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SECTION I - INSTRUCTIONS TO TENDERERS 

A GENERALPROVISIONS 

1. SopeofTender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents. The name, identification, and number 
of lots (contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any 
corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors 
are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this 
effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, 
sub-consultants, service providers, suppliers, and their personnel, to permit the Procuring 
Entity to inspect all accounts, records and other documents relating to any initial selection 
process, pre-qualification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors appointed by the 
Procuring Entity. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that 
the firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all information that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

3. EligibleTenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture 
(JV) under an existing agreement or with the intent to enter into such an agreement supported 
by a letter of intent. In the case of a joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance with the Contract terms. The JV 
shall nominate a Representative who shall have the authority to conduct all business for and 
on behalf of any and all the members of the JV during the tendering process and, in the event 
the JV is awarded the Contract, during contract execution. Members of a joint venture may 
not also make an individual tender, be a subcontractor in a separate tender or be part of 
another joint venture for the purposes of the same Tender. The maximum number of 
JVmembers shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be eligible 
to tender or be awarded a contract. Public Officers are also not allowed to participate in any 
procurement proceedings. 
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3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 
shall be disqualified. A tenderer may be considered to have a conflict of interest for the 
purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that 
puts it in a position to influence the tender of another tenderer, or influence the decisions 
of the Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods or works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 
a consultant for Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document; or 

h) Has a close business or personal elationship with senior management or professional 
staff of the Procuring Entity who has the ability to influence the bidding process and: 
i) are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; 
or 

ii) may be involved in the implementation or supervision of such Contract unless the 
conflict stemming from such relationship has been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process and execution of the 
Contract. 

3.4 A   tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 
Tender, except for permitted alternative tenders. This includes participation as a 
subcontractor in other Tenders. Such participation shall result in the disqualification of all 
Tenders in which the firm is involved. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture 
for the purposes of the same Tender. A firm that is not a tenderer or a JV member may 
participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 
ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates inconformity with the provisions of the 
laws of that country, as evidenced by its articles of incorporation (or equivalent documents of 
constitution or association) and its registration documents, as the case may be. This criterion 
also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible 
to tender or be awarded a contract. The list of debarred firms and individuals is available from 
the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to 
tender and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet 
the following conditions, i.e. if it is: 
i) A legal public entity of Government and/or public administration, 
ii) financially autonomous and not receiving any significant subsidies or budget support 

from any public entity or Government, and 

http://www.ppra.go.ke/
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iii) operating under commercial law and vested with legal rights and liabilities similar to any 
commercial enterprise to enable it compete with firms in the private sector on an equal 
basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that 
country, or 

b) by an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of 
goods or contracting of works or services from that country, or any payments to any 
country, person, or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 
Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, local subcontracts and labor) from citizen suppliers and contractors. To this end, 
a foreign tenderer shall provide inits tender documentary evidence that this requirement is 
met. Foreign tenderers not meeting this criterion will be automatically disqualified. Information 
required to enable the Procuring Entity determine if this condition is met shall be provided for 
this purpose in “SECTION III-EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, 
if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less 
than 51 percent ownership by Kenyan citizens. JVs are considered as foreign tenderers if the 
individual member firms are not registered in Kenya or if are registered in Kenya and have 
less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign 
firms more than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A selected tenderer shall be given opportunity to register before such award 
and signature of contract. Application for registration with National Construction Authority 
may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her 
tax obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya 
Revenue Authority. 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in 
any country that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers 
may be required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by 

http://www.nca.go.ke/
http://www.cak.go.ke/
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the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine 
and inspect the Site of the Works and its surroundings and obtain all information that may be 
necessary for preparing the tender and entering into a contract for construction of the Works. 
The costs of visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter up on its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity against all liability arising from death or personal injury, loss of 
or damage to property, and any other losses and expenses incurred as a result of the 
examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or 
required. 

B. CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 
below, and which should be read in conjunction with any Addenda issued in accordance with 
ITT10. 

PART 1: Tendering Procedures  
Section I: Instructions to Tenderers  
Section II: Tender Data Sheet (TDS) 
Section III: Evaluation and Qualification 
Criteria Section IV: Tendering Forms 

PART 2: Works' Requirements  
Section V: Bills of Quantities  
Section VI: Specifications  
Section VII: Drawings 

PART3: Conditions of Contract and Contract Forms  
Section   VIII:   General    Conditions (GCC)  
Section IX: Particular Conditions of Contract  
Section X: Contract Forms 

6.2 The Invitation toTender Notice issued by the Procuring Entity is not part of the Contract 
documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for 
the completeness of the Tender document, responses to requests for clarification, the 
minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda 
to the Tender document in accordance with ITT 10. In case of any contradiction, documents 
obtained directly from the Procuring Entity shall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and tofurnish with its Tender all information and documentation as is 
required by the Tender document. 
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7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

7.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring 
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity 
will respond in writing to any request for clarification, provided that such request is received 
no later than the period specified in the TDS prior to the deadline for submission of tenders. 
The Procuring Entity shall forward copies of its response to all tenderers who have acquired 
the Tender D documents in accordance with ITT 7.4, including a description of the inquiry but 
without identifying its source. If so specified in   the TDS, the Procuring Entity shall also 
promptly publish its response at the web page identified in the TDS. Should the clarification 
result in changes to the essential elements of the Tender Documents, the Procuring Entity 
shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 
examine and inspect the site(s) of the required contracts and obtain all information that may 
benecessary for preparing a tender. The costs of visiting the Site shall be at theTenderer's 
own expense. The Procuring Entity shall specify in the TDS if a pre- arranged Site visit and 
or a pre-tender meeting will be held, when and where. The Tenderer's designated 
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the 
case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues 
and to answer questions on any matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 
not later than the period specified in the TDS before the meeting. 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 
including the text of the questions asked by Tenderers and the responses given, together 
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers 
who have acquired theTender Documents. Minutes shall not identify the source of the 
questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. 
Any modification to the Tender Documents that may become necessary as a result of the pre-
arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes 
of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender 
meeting will not be a cause for disqualification of a Tenderer. 

 

8. Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be 
communicatedinwritingtoall whohave obtained the Tender Documents from the Procuring 
Entity. The Procuring Entity shall also promptly publish the addendum on the Procuring 
Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 
their Tenders, the Procuring Entity should extend the deadline for the submission of 
Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 
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The Tenderer shall meet all costs associated with the preparation and submission of its 
Tender, and the Procuring Entity shall not be responsible or liable for those costs, regardless 
of the conduct or outcome of the tendering process. 

10. LanguageofTender 

The Tender, as well as all correspondence and documents relating to the tender exchanged 
by the tenderer and the Procuring Entity, shall be written in the English Language. Supporting 
documents and printed literature that are part of the Tender may be in another language 
provided they are accompanied by an accurate and notarized translation of the relevant 
passages into the English Language, in which case, for purposes of interpretation of the 
Tender, such translation shall govern. 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed inaccordance with ITT 12 and ITT 
14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 
copy of the Joint Venture Agreement enteredinto by all members. Alternatively, a letter of 
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 
signed by all members and submitted with the Tender, together with a copy of the proposed 
JV Agreement. Change of membership and conditions of the JV prior to contract signature 
will render the tender liable for disqualification. 

12. Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 
without any alterations to the text, and no substitutes shall be accepted except as provided 
under ITT 20.3. All blank spaces shall be filled in with the information requested. The 
Tenderer shall chronologically serialize all pages of the tender documents submitted. 

 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 
if any, paid or to be paid to agents or any other party relating to this Tender. 

 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion 
will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to 
the requirements of the Tender Documents must first price the Procuring Entity's design as 



19 

 

 

described in the Tender Documents and shall further provide all information necessary for a 
complete evaluation of the alternative by the Procuring Entity, including drawings, design 
calculations, technicalspecifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered 
by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions 
for specified parts of the Works, and such parts will be identified in the TDS, as will the method 
for their evaluating, and described in Section VII, Works' Requirements. 

14. Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form 
of Tender and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
covered by the rates for other items in the Bill of Quantities and will not be paid for separately 
by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to 
be not included in the Tender, and provided that the Tender is determined substantially 
responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total 
cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total 
price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form 
of Tender, in accordance with ITT 12 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 
subject to adjustment during the performance of the Contract in accordance with the 
provisions of the Conditions of Contract, exceptin cases where the contract is subject to 
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 
indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 
and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract 
shall specify in their Tender the price reductions applicable to each package, or alternatively, 
to individual Contracts within the package. Discounts shall be submitted in accordance with 
ITT 14.4, provided the Tenders for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the Tenderer. 

15. Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted 
by the Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 
supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if 
so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the 
Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of 
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such foreign currency requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 
equivalent and the percentage(s) mentioned in (a) above shall be specified by the 
Tenderer in the Appendix to Tender and shall be based on the exchange rate provided 
by the Central Bank of Kenya on the date 30 days prior to the actual date of tender 
opening. Such exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 
satisfaction, their local and foreign currency requirements, and to substantiate that the 
amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data 
in the Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign 
currency requirements shall be provided byTenderers. 

16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 
Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet 
the work's requirements and the completion time. 

17. Documents Establishing the Eligibility and Qualifications of theTenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information requested in 
the corresponding information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, 
individually or in joint ventures, applying for eligibility fornational preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contract or or group of 
contractors qualifies for a margin of preference. Further the information will enable the 
Procuring Entity identify any actual or potential conflict of interest in relation to the 
procurement and/or contract management processes, orapossibility of collusion between 
tenderers, and there by help to prevent any corrupt influence in relation to the procurement 
process or contract management. 

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it would 
be justified for a tenderer to keep information relating to its ownership and control confidential 
where it is tendering to undertake public sector work and receive public sector funds. Thus, 
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's 
failure to disclose, or failure to provide required information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to ownership and control which information on any 
changes to the information which was provided by the tenderer under ITT 6.4. The obligations 
to require this information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the information 
previously provided may reveal a conflict of interest in relation to the award or management 
of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 
current and accurateas at the date of provision to the Procuring Entity. In submitting the 
information required pursuant to these requirements, theTenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 
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17.8 If a tenderer fails to submit the information required by these requirements, its tenderer will 
be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify 
to a reasonable degree the information submitted by a tenderer pursuant to these 
requirements, then the tender will be rejected. 

 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 
i) If the procurement process is still on going, the tenderer will be disqualified from the 

procurement process, 
ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 
iii) The tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other persons have committed any 
criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, 
inaccurate or out-of-date, or attempts to obstruct the verification process, then the 
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to genuine 
error which was not attributable to the intentional act, negligence or recklessness of the 
tender. 

18. Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity periodstarts from the date fixed for the Tender submission deadline (as prescribed 
by the Procuring Entity in accordance with ITT 22). A Tender valid for a shorter period shall 
be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. The 
request and the responses shall be made in writing. If a Tender Security is requested in 
accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline of 
the extended validity period. A Tenderer may refuse the request without forfeiting its Tender 
security. A Tenderer granting their quest shall not be required or permitted to modify its 
Tender. 

19. Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender 
Security, in the amount and currency specified in the TDS. A Tender-Securing Declaration 
shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 
i) cash; 
ii) a bank guarantee; 
iii) a guarantee by an insurance company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority; or 
iv) a guarantee issued by a financial institution approved and licensed by the Central 

Bank of Kenya, from a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 
Security shall be valid for thirty (30) days beyond the original validity period of the Tender, 
or beyond any period of extension if requested under ITT 18.2. 
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19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 
the Contract and furnishing the Performance Security and any other documents required in 
the TDS.The Procuring Entity shall also promptly return the tender security to the tenderers 
where the procurement proceedings are terminated, all tenders were determined non-
responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 
once the successful Tenderer has signed the Contract and furnished the required 
Performance Security, and any other documents required in the TDS. 

 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; 
or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 
required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 
PPRA that PPRA debars the Tenderer from participating in public procurement as provided 
in the law. 

 
19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 

JV that submits the Tender. If the JV has not been legally constituted into a legally 
enforceable JV at the time of tendering, the Tender SecurityortheTender-Securing 
Declaration shall be in the names of all future members as named in the letter of intent 
referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20. Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 
accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” Inaddition, the Tenderer 
shall submit copies of the Tender, in the number specified in the TDS and clearly mark 
them “COPY.” In the event of any discrepancy between the original and the copies, the 
original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, or 
commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 
besigned by a person duly authorized to sign on behalf of the Tenderer. This authorization 
shall consist of a written confirmation as specified in the TDS and shall be attached to the 
Tender. The name and position held bye ach person signing the authorization must be typed 
or printed below the signature. All pages of the Tender where entries or amendments have 
been made shall be signed or initialed by the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of 
the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced 
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by a power of attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed 
by the person signing theTender. 

D. SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 
package, or in a single sealed container bearing the name and Reference number of the 
Tender, addressed to the Procuring Entity and a warning not to open before the time and 
date for Tender opening date. Within the single envelope, package or container, the 
Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as describedinITT11; and 

b) in an envelope or package or container marked “COPIES” all required copies of the 
Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES-
ALTERNATIVETENDER”, all required copies of the alternative Tender. 

 
The inner envelopes or packages or containers shall: 

a) Bear the name and address of the Procuring Entity. 
b) Bear the name and address of the Tenderer; and 
c) Bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring 
Entity will assume no responsibility for the misplacement or premature opening of the 
Tender. Tenders that were misplaced or opened prematurely will not be accepted. 

22. Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and 
no later than the date and time also specified in the TDS. When so specified in the TDS, 
Tenderers shall have the option of submitting their Tenders electronically. Tenderers 
submitting Tenders electronically shall follow the electronic Tender submission procedures 
specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders 
by amending the Tender Documents in accordance with ITT 8, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 
thereafter be subject to the deadline as extended. 

23. Late Tenders 

The Procuring Entity shall not considerany Tender that arrives after the deadline for 
submission of tenders, in accordance with ITT 22. Any Tender received by the Procuring 
Entity after the deadline for submission of Tenders shall be declared late, rejected, and 
returned unopened to the Tenderer. 

24. Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a 
copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do 
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not require copies). The corresponding substitution or modification of theTender must 
accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened 
to theTenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline 
for submission of Tenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 
and read out all Tenders received by the deadline, at the date, time and place specified in 
the TDS, in the presence of Tenderers' designated representatives and anyone who 
chooses to attend. Any specific electronic Tender opening procedures required if electronic 
Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 
with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out attender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 
with the corresponding Tender being substituted, and the substituted Tender shall not be 
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the 
corresponding substitution notice contains a valid authorization to request the substitution 
and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender.No Tender modification shall be permitted unless the corresponding 
modification notice contains a valid authorization to request the modification and is read out 
at Tender opening. 

25.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the 
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a 
Tender Security or Tender-Securing Declaration, if required; and any other details as the 
Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
opening shall be considered further for evaluation. The Form of Tender and pages of the Bill 
of Quantities (to be decided on by the tender opening committee) are to be initialed by the 
members of the tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender 
nor reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or 
modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 



25 

 

 

c) Any alternative Tenders; 

d) The presence or absence of a Tender Security, if one was required. 

e) Number of pages of each tender document submitted. 
 
25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect 
of the minutes. A copy of tender opening register shall be issued to a tenderer upon request. 

E. Evaluation and Comparison of Tenders 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award 
shall not be disclosed to Tenderers or any other persons not officially concerned with the 
Tender process until information on Intention to Award the Contract is transmitted to all 
Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering 
process, it shall do so in writing. 

27. Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of 
the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification 
of its tender, given a reasonable time for a response. Any clarification submitted by a 
tenderer that is not in response to a request by the Procuring Entity shall not be considered. 
The Procuring Entity's request for clarification and the response shall be in writing. No 
change, including any voluntary increase or decrease, in the prices or substance of the 
tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic 
errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with 
ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected. 

28. Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Tender document. 

29. Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of thetender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender 
document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in 
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the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 16, to confirm that all requirements of Section VII, Works' Requirements 
have been met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it 
shall be rejected by the Procuring Entity and may not subsequently be made responsive by 
correction of the material deviation, reservation, or omission. 

30. Non-material non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 
the tenderer submit the necessary information or documentation, within a reasonable period 
of time, to rectify nonmaterial non- conformities in the tender related to documentation 
requirements. Requesting information or documentationon such non-conformities shall not 
be related to any aspect of the price of the tender. Failure of the tenderer to comply with the 
request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the 
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a 
missing or non-conforming item or component in the manner specified in the TDS. 

31. Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and 
final and shall not be the subject of correction, adjustment or amendment in anyway by any 
person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors 
on the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the 
tender, shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 
sub total and total bid price shall be considered as a major deviation that affects the 
substance of the tender and shall lead to disqualification of the tender as non-
responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32. Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be 
converted into a single currency as specified in the TDS. 

33. Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international 
competitive tendering where foreign contractors are expected to participate in the tendering 
process and where the contract exceeds the value/threshold specified in the Regulations. 
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33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups 
are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises 
of persons living with disability, as the case may be), and who are appropriately registered 
as such by the authority to be specified in the TDS, a procuring entity shall ensure that the 
invitation to tender specifically indicates that only businesses or firms belonging to the 
specified group are eligible to tender.  No tender shall be reserved to more than one group. 
If not so stated in the Invitation to Tender and in the Tender documents, the invitation to 
tender will be open to all interested tenderers. 

34. Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected/nominated by the Procuring 
Entity. Incase the Procuring Entity nominates a subcontractor, the subcontract agreement 
shall be signed by the Subcontractor and the Procuring Entity. The main contract shall 
specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderers may propose subcontracting upto the percentage of total value of contracts or 
the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer 
shall be fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
Works unless their specialized parts of the Works were previously designated so by the 
Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as 
'Specialized Subcontractors', in which case, the qualifications of the Specialized 
Subcontractors proposed by the Tenderer may be added to the qualifications of the 
Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 
III, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall 
be permitted. By applying the criteria and methodologies the Procuring Entity shall determine 
the Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider thefollowing: 

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and 
contingencies, if any, but including Day work items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 
currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with 
ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 
over the period of execution of the Contract, shall not be considered intender evaluation.
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35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender 
for one or more lots (contracts). Each lot or contract will be evaluated in accordance with 
ITT 35.2. The methodology to determine the lowest evaluated tenderer or tenderers based 
one lot (contract) or based on a combination of lots (contracts), will be specified in Section 
III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer 
will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive 
Tenders established in accordance with ITT 35.2 to determine the Tender that has the 
lowest evaluated cost. 

37. Abnormally Low Tenders and Abnormally 

High Tenders Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of theTender, appears so low that it raises material concerns as to the capability 
of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 
Tender Price or that genuine competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 
shall seek written clarifications from the Tenderer, including detailed price analyses of its 
Tender price in relation to the subject matter of the contract, scope, proposed methodology, 
schedule, allocation of risks and responsibilities and any other requirements of theTender 
document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that 
the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 
Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally High Tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 
money or it may be paying too high a price for the contract compared with market prices or 
that genuine competition between Tenderers is compromised. 

37.5 Incase of an abnormally high price, the Procuring Entity shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender 
Documents to check if the specifications, scope of work and conditions of contract are 
contributory to the abnormally high tenders. The Procuring Entity may also seek written 
clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, 
the Procuring Entity may accept or not accept the tender depending on the Procuring 
Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may 
retender for the contract based on revised estimates, specifications, scope of work and 
conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, corruption 
or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or 
cause competent Government Agencies to institute an investigation on the cause of the 
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compromise, before retendering. 

38. Unbalanced and/or Front-Loaded Tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price 
is seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer 
to provide written clarifications. Clarifications may include detailed price analyses to 
demonstrate the consistency of the tender prices with the scope of works, proposed 
methodology, schedule and any other requirements of the Tender document.After the 
evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entitymayasappropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense 
of the Tenderer to a level not exceeding a 10% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
paying too much for undelivered works; or 

d) reject the Tender, 

39. Qualifications of the Tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender, 
meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination 
shall not take into consideration the qualifications of other firms such as the Tenderer's 
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized 
Subcontractors if permitted in theTender document), or any other firm(s) different from 
theTenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. 
A negative determination shall result in disqualification of the Tender, in which event the 
Procuring Entity shall proceed to the Tenderer who offers a substantially responsive Tender 
with the next lowest evaluated price to make a similar determination of that Tenderer's 
qualifications to perform satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 
meets the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to theTender document; and 

b) The lowest evaluated price. 

41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the 
Tender process and reject all Tenders at any time prior to Contract Award, without there by 
incurring any liability to Tenderers. Incase of annulment, all Tenders submitted and 
specifically, Tender securities, shall be promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender. 
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43. Notice of Intention to enter into a Contract 

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring 
Entity shall issue a Notification of Intention to Enter into a Contract/Notification of award to 
all tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the 
letter is addressed was unsuccessful, unless the price information in (c) above already 
reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the stand 
still period; 

44. Stand still Period 

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, 
the Standstill Period shall not apply. 

42.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to eachTenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer. 

45. Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred 
to in ITT 43, an unsuccessful tenderer may make a   concerns regarding their tender. The 
Procuring Entity shall provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 
shall bear its own costs of attending such a debriefing meeting. 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specifiedin ITT 42.1, upon addressing a complaint that has been filed within the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. 
The letter of award shall request the successful tenderer to furnish the Performance Security 
within 21 days of the date of the letter. 

47. Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and 
upon the parties meeting their respective statutory requirements, the Procuring Entity shall 
send the successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 
shall sign, date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of 
award and before expiry of the tender validity period. 

48. Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, 
the successful Tenderer shall furnish the Performance Security and, any other documents 
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 
38.2 (b), using the Performance Security and other Forms included in Section X, Contract 
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Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a 
bank guarantee shall have a correspondent financial institution located in Kenya, unless the 
Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 
and other documents required in theTDS or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Tender Security. In that event 
the Procuring Entity may award the Contract to the Tenderer offering the next Best 
Evaluated Tender. 

48.3 Performance security shall not be required for contract sestimated to cost less than the 
amount specified in the Regulations. 

49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the 
awarded contract at its notice boards and websites; and on the Website of the Authority. At 
the minimum, the notice shall containthe following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its 
scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at 
Tender opening. 

 

50. Procurement Related Complaint and Administrative Review 

50.1 The procedures for making Procurement-related Complaints shall be specified in 
the TDS. 

50.2 A request for administrative review shall be made in the form provided under 
contract forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail 
over those in ITT. 

 
 

Reference 
to ITC 
Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is Proposed Repair of Collapsing Perimeter 
Wall at NACADA Miritini Treatment and rehabilitation Centre, 
Mombasa. 
 
The reference number of the Contract is NAC/OT/018/2024-2025 
 
 

ITT 2.4 The Information made available on competing firms is as follows: None 

 

ITT 2.4 The firms that provided consulting services for the contract being 
tendered for are: None 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: None 

B.  Contents of Tender Document 

ITT 7.1 The Tenderer will submit any request for clarifications in writing at the 
Address 

National Authority for The Campaign Against Alcohol and Drug 
Abuse (NACADA) 
Nairobi, Bishops Road, NSSF Building, 18TH Floor, Eastern 

Wing, 
        BOX 10774-00100, NAIROBI 
 
to reach the Procuring Entity not later than – 3 days to date of Tender 
Closing 
 
(ii) The Procuring Entity will publish its response at the website 
www.nacada.go.ke 
 

ITT 7.2 (A) A pre-arranged pretender site visit shall not take place. 
 
(B) Pre-Tender meeting shall not take place.  
 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring 
Entity not later than Not Applicable before the meeting. 
 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting 
and the pre-arranged pretender will be published is Not Applicable 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its 
Tender: As provided in the evaluation criteria 

ITT 13.1 Alternative Tenders shall not be considered.  

ITT 13.2 Alternative times for completion shall not be permitted. 
 

http://www.nacada.go.ke/
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Reference 
to ITC 
Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of 
the Works: As per NACADA’s Instructions. 
 

ITT 14.5 The prices quoted by the Tenderer shall be fixed 
 

ITT 15.2(a) Foreign currency requirements not allowed. 

ITT 18.2 The Tender validity period shall be 140 days. 
 

ITT 18.3  a)  The Number of days beyond the expiry of the initial tender validity 
period will be 30 days. 

ITT 19.1 
 

[If a Tender Security shall be required, a Tender-Securing Declaration 
shall not be required, and vice versa.] 
A Tender Security of shall not be required.  
 
A Tender-Securing Declaration shall be required. 
 

ITT 19.5 Other documents required are as specified in the evaluation criteria 
 

ITT 20.1 In addition to the original of the Tender, the number of copies is one (1). 
 

ITT 20.3 The written confirmation of authorization to sign on behalf of the 
Tenderer shall consist of: Power of Attorney certified by a 
commissioner of oaths. 

D.  Submission and Opening of Tenders 

ITT 21.2 A tender package or container that cannot fit in the tender box shall be 
received as follows: Received at the NACADA Offices Reception desk 
and Registered in the Bulky Tenders Register 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address 
is:  
 
Attention: The Chief Executive Officer – NACADA, 
Postal Address: Box 10774-00100, Nairobi, 
Physical Address: Nairobi, Bishops Road, NSSF Building, 18th Floor, 
Eastern Wing 
Telephone: 2721997 
Electronic mail address: Not Applicable 
 
The deadline for Tender submission is:  
Date: Friday, 28th February 2025 
Time: 11.30am 
 
Tenders shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for 
Opening of Tenders provided below: 
 
The Tender opening shall take place at: NACADA OFFICES 
 Attention: The Chief Executive Officer - NACADA 
Postal Address: PO Box 10774-00100, Nairobi 
Physical Address: Nairobi, Bishops Road, NSSF Building, 18th Floor, 
Eastern Wing. 
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Reference 
to ITC 
Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Date: Friday, 28th February 2025 
Time: 11.30am  
 
The electronic Tender opening procedures shall Not be Applicable 

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall 
follow the electronic tender submission procedures specified below: 

Not Applicable 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 
 

The adjustment shall be based on the None price of the item or 
component as quoted in other substantially responsive Tenders. If the 
price of the item or component cannot be derived from the price of other 
substantially responsive Tenders, the Procuring Entity shall use its 
Lowest estimate.  

ITT 31.2 The error shall be considered a major deviation that leads to 
disqualification of the tender if the percentage of the error (error over the 
tender price quoted) is: more than 1%. 

ITT 32.1 The currency that shall be used for Tender evaluation and comparison 
purposes to convert at the selling exchange rate all Tender prices 
expressed in various currencies into a single currency is: Kenya Shilling  
 
The source of exchange rate shall be: The Central bank of Kenya 
 
The date for the exchange rate shall be: the deadline date for 
Submission of the Tenders. 

ITT 33.2 A margin of preference shall not apply.  

ITT 33.4 The invitation to tender is extended to the following groups that qualify 
for Reservations Youth and Women registered by the National 
Treasury 

ITT 34.1 At this time, the Procuring Entity does not intend to execute certain 
specific parts of the Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of 
subcontracting permitted is: ___ZERO____% of the total contract amount.  

ITT 34.3 Not Applicable 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation 
criteria in Section III, Evaluation and Qualification Criteria.  
 

ITT 48.2 Not Applicable 
 

ITT 50.1 The procedures for making a Procurement-related Complaint are 
available from the PPRA website info@ppra.go.ke or 
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-
related Complaint, the Tenderer should submit its complaint following 
these procedures, in writing (by the quickest means available, that is 
either by hand delivery or email to: 
 
For the attention: Dr. Anthony Omerikwa, MBS  
Title/position: Chief Executive Officer 
Procuring Entity: NACADA 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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Reference 
to ITC 
Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 Email address: info@nacada.go.ke 
 
In summary, a Procurement-related Complaint may challenge any of the 
following: 
 
 
(i) the terms of the Tender Documents; and 
(ii) the Procuring Entity’s decision to award the contract. 
In summary, a Procurement-related Complaint may challenge any of the 
following: 
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SECTION III- EVALUATION AND QUALIFICATION CRITERIA 

1. Preliminary examination for Determination of Responsiveness 
The Procuring Entity will start by examining all tenders to ensure they meet in all respects 
the eligibility criteria and other requirements in the ITT, and that the tender is complete in all 
aspects in meeting the requirements of Tender. Tenders that do not pass the Preliminary 
Examination will be considered irresponsive and will not be considered further. 
 

Preliminary Evaluation 
 

MR No Mandatory Requirement 
MR 1 Copy of Certificate of Incorporation or Business Registration duly Certified 

by a Commissioner for Oaths or an advocate. 

MR 2 A current copy of Form CR12 or CR 13 that indicates the ownership (not 
older than 12 months, as at the time of the tender Closing). This should be 
accompanied by certified copies (by a commissioner for oaths or an 
advocate) of National Identification cards for all directors listed on the CR12 
or CR 13. 

MR 3 Copy of a valid Tax Compliance Certificate from Kenya Revenue Authority 
(KRA) as at the time of tender opening/closing. (TBV) 

MR 4 Attach KRA Pin Certificate with VAT Obligation 
MR 5 Submit a valid AGPO certificate registered under Youth or Women with 

The National Treasury (TBV) 
MR 6 Submit the power of Attorney document certified by a commissioner of oath 

or an advocate indicating the name of the authorized person to sign the 
documents together with a specimen signature of the authorized person 

MR 7 Submit a dully filled, signed and stamped Tender Securing Declaration form 
in the format provided 

MR 8 Valid current NCA Registration Certificate and annual practicing license 
under Building Works for NCA 7 and above (TBV) 

MR 9 Dully filled, Signed and stamped Certificate of Independent Tender 
Determination in the format provided 

MR 10 Submit a duly filled, signed and Stamped Self-Declaration that the 
Person/Tenderer is Not Debarred in The Matter of the Public Procurement 
and Asset Disposal Act 2015. 

MR 11 Submit a valid single business permit from any coast counties i.e Mombasa, 
Kilifi, Kwale or Taita Taveta (TBV) 

MR 12 Submit a duly filled, signed and Stamped Self-Declaration that the Tenderer 
will Not Engage in Any Corrupt or Fraudulent Practice 

MR13 All the pages of bid document including attachements must be tape bound 
and serialized chronologically using format 1,2,3, 4……… 

MR 14 The tenderer shall submit copies of the latest audited unqualified financial 
accounts for the period 2021, 2022 and 2023. Certified by an Accountant 
and should have auditors’ opinion with their practicing number and copy of 
practicing certificate of the Auditor. All documents to be certified by a 
commissioner of oaths. 

MR 15 Submit a dully filled, signed and Stamped form of tender in the format 
provided on the company’s letterhead  

MR 16 Submit a dully filled, signed and stamped Bills of Quantities in the format 
provided 

MR 17 Dully filled, signed and stamped Confidential Business Questionnaire Form 
in the format provided 

MR 18 Dully filled, signed and Stamped Declaration and Commitment to The Code 
of Ethics 

MR 19 
Dully filled, signed and Stamped Tenderer Information Form in the format 
provided 
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MR 20 Sworn Affidavit on Litigation History witnessed by a commissioner of oaths 

TBV – To be verified 

2. Technical evaluation / Capacity to Deliver the Contract. 

 

  Financial Capacity  

1 
Financial 
capacity 

A copy of the Letter of Credit Line issued by the bank within the Last 
6 months. 

7 mks 

A copy of clear, legible, signed and stamped Bank statement for 
12 Months from (January - December 2024). 

12 mks 

2 
Specific 

Experience 

Experience Capacity  

Contractor should provide Five (5) Copies of LSO or Contracts of 
related assignments under consideration undertaken in the last 5 
years. 3mks for each evidence 

15 mks 

Provide Five (5) Completion certificates or certificate of practical 
completion of similar Previous works in the last 5 years. 3mks for 
each evidence 

15 mks 

Provide five (5) Recommendation letters on client letterhead 
addressed to NACADA for the above Completion certificates. 3mks 
for each evidence. 

15 mks 

  Personel Capacity   

3 
Key 

Personnel 

S/NO Position Qualification Work 
Experience 

Experience 
in similar 
works 

Marks 

1 Project 
Manager 

Degree in 
Construction 
related 
course 
(Attach 
certificates 
and CV) 

At least 5 
years 

3 Years 7 mks 

2 Foreman Certificate in 
Construction 
related area 
(Attach 
certificates 
and CV) 

At least 5 
years 

3 Years 7 mks 

 

14 mks 

  Equipment – Attach lease agreement or proof of ownership   

4 Equipment   Concrete mixer (attach evidence of ownership) – 3 mks 12 mks 

Poker concrete vibrator 40mm – 60mm – 3 mks 

Water bowzer - 3 mks 

Pickup vehicle– 3 mks  

5 Work Plan Attach a Gantt Chart or table clearly indicating the time frame and 
activities from start of the contract (project) to the Completion of the 
Project.  
Attached, signed and stamped- 10 mks  
Not attached -0 mark 

10 mks 

  Total marks 100  

Pass mark: 80 Marks. 

The bidders who obtain a score of 80 marks and above in the technical Evaluation/ Capacity 
to deliver the contract will proceed to stage 3 of financial evaluation/price evaluation. 
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Stage 3: Financial Evaluation 

Bidders who score 80 marks and above in stage two technical evaluation will have their bids 
subjected to financial evaluation. Financial evaluation shall involve checking for 
completeness of the prices and ranking the bidders to determine lowest evaluated bidder. 

Stage 4: Recommendation 

The lowest evaluated bidder shall be recommended for award. Prior to the award of the 
tender, NACADA may, conduct due diligence and present the report in writing to confirm 
and verify the qualifications of the tenderer who submitted the lowest evaluated responsive 
tender to awarded the contract in accordance with the Act. 
 



 

 

2. QUALIFICATION FORM SUMMARY 

1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by 
Tenderer 

For 
Procuring 
Entity’s Use 
(Qualification 
met or Not 
Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 
1.2, with attachments 

 

2 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or tax exemption 
certificate issued by Kenya Revenue Authority in accordance with 
ITT 3.14.  

Attach valid tax 
compliance/exemption 
certificate 

 

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 FORM of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in 
ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 
1.2, with attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not determined ineligible 
under ITT 4.1 

Forms ELI – 1.1 and 
1.2, with attachments 

 

7 History of Non-
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January 2019. 

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal 
Securing Declaration by 
the Procuring Entity 

Not under suspension based on-execution of a Tender/Proposal 
Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 
 

Tender’s financial position and prospective long-term profitability 
still sound according to criteria established in 3.1 and assuming that 
all pending litigation will NOT be resolved against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History No consistent history of court/arbitral award decisions against the 
Tenderer since 1st January 2019. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or has 
available, liquid assets, unencumbered real assets, lines of credit, 

Form FIN – 3.1, with 
attachments 

 



 

 

1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed by 
Tenderer 

For 
Procuring 
Entity’s Use 
(Qualification 
met or Not 
Met) 

and other financial means (independent of any contractual advance 
payment) sufficient to meet the construction cash flow requirements 
estimated as Kenya Shillings equivalent for the subject contract(s) 
net of the Tenderer’s other commitments. 
 
(ii) The Tenderers shall also demonstrate, to the satisfaction of the 
Procuring Entity, that it has adequate sources of finance to meet the 
cash flow requirements on works currently in progress and for future 
contract commitments. 
 
(iii) The audited balance sheets or, if not required by the laws of the 
Tenderer’s country, other financial statements acceptable to the 
Procuring Entity, for the last [insert number of years] years shall be 
submitted and must demonstrate the current soundness of the 
Tenderer’s financial position and indicate its prospective long-term 
profitability. 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of Kenya Shillings 
equivalent calculated as total certified payments received for 
contracts in progress and/or completed within the last [3] 
years,divided by [2] years 

Form FIN – 3.2 
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General Construction 
Experience 

 
Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management contractor 
for at least the last [3 years] years, starting 1st January 2022]. 

4. 
 Form EXP – 4.1 
 Experience 

 

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of [state the number] similar contracts specified 
below that have been satisfactorily and substantially completed as a 
prime contractor, joint venture member, management contractor or 
sub-contractor between 1st January [insert year] and tender 
submission deadline i.e. …. (Number) contracts, each of minimum 
value Kenya shillings…………... equivalent. 

Form EXP 4.2(a)  
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

 
1. FOREIGN TENDERERS 40%RULE. 

2. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

3. Form EQU: EQUIPMENT. 

4. FORM PER -1. 

5. FORM PER-2. 

6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 

6.1 FORM ELI-1.1. 

6.2 FORM ELI-1.2. 

6.3 FORM CON –2. 

6.4 FORM FIN –3.1. 

6.5 FORM FIN –3.2. 

6.6 FORM FIN –3.3. 

6.7 FORM FIN –3.4. 

6.8 FORM EXP -4.1. 

6.9 FORM EXP - 4.2(a). 

6.9 FORM EXP - 4.2 (a) (cont.). 

6.10 FORM EXP -4.2 (b). 

OTHER FORMS 
 

7. FORM OFTENDER. 

8. FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE. 

9. FORM OF TENDER SECURITY (TENDERBOND). 

10. FORM OF TENDER-SECURINGDECLARATION. 

11. APPENDIX TO TENDER. 
 
TECHNICAL PROPOSAL FORMS 

 
Site Organization. 

Method Statement. 

Mobilization 

Schedule. 

Construction 

Schedule. 
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QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40% RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender 
fulfils this condition. 

 

ITEM Description of Work 
Item 

Describe 
location of 
Source 

COST in  
K. shillings 

Comments, if 
any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE xxxx  
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3. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Tenderer. 

 

Item of equipment 
 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current 
status 

Current location 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 
  Owned  Rented  Leased  Specially manufactured 

 
 
Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 
 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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4. FORMPER-1 

Contractor's Representative and Key 
Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's 
Representative and Key Personnel to perform the Contract. The data on their experience should 
be supplied using the Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel. 
 
 

1.  Title of position: Contractor’s Representative 

Name of candidate:  

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will 
be engaged] 

Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. 2
. 
Title of position: [______________________] 

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will 
be engaged] 

 Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. 3
. 
Title of position: [______________________] 

 Name of candidate: 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will 
be engaged] 

 Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4. 4
. 
Title of position: [______________________] 

 Name of candidate:   

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will 
be engaged] 
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 Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

 
Title of position: [insert title] 

5.  Name of candidate 

 Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will 
be engaged] 

 Time 
commitment: 
for this 
position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for 
this position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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5. FORM PER-2: 

 
Resume and Declaration - Contractor’s Representative and Key Personnel   
 

Name of Tenderer 
 

 

Position [#1]: [title of position from Form PER-1] 
 

Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   

 Professional qualifications: 
 

 Academic qualifications: 
 

 Language proficiency: [language and levels of speaking, reading and writing 
skills]  
 

Details  

 Address of Procuring Entity: 
 

 Telephone: 
 

Contact (manager / personnel officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

Project  Role 
Duration of 
involveme
nt 

Relevant experience 

[main project 
details] 

[role and 
responsibilities on 
the project] 

[time in 
role] 

[describe the experience relevant to 
this position]  
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DECLARATION 

I, the under signed [insert either “Contractor's Representative” or “Key Personnel” as applicable], 
certify that to the Lowest of my knowledge and belief, the information contained in this Form PER-
2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of 
contract: 

[insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is 
available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is 
available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tenderevaluation; 

b) result in my disqualification from participating in theTender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Countersignature of authorized representative of theTenderer: 

Signature:  

Date: (day month year):    
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6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation 
and Qualification Criteria the Tenderer shall provide the information requested in the 
corresponding Information Sheets included hereunder. 

 
6.1 FORM ELI-1.1 

Tenderer Information 

Form 

Date:  

ITT No. and title:  

 
Tenderer's name 

In case of Joint Venture (JV), name of each member: 
Tenderer's actual or intended country of registration: 
[icate country of Constitution] 
Tenderer's actual or intended year of incorporation: 
 

Tenderer's legal address [in country of registration]: 
 

Tenderer's authorized representative information 
Name: _____________________________________ 
Address: ___________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart and a list of Board of Directors 
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6.2 FORM ELI-1.2 

Tenderer's JV Information Form 
(To be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   

 

Tenderer’s JV name: 
 

JV member’s name: 
 

JV member’s country of registration: 
 
JV member’s year of constitution: 
 

JV member’s legal address in country of constitution: 
 
JV member’s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 
 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 43.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the 
supervision of the Procuring Entity, in accordance with ITT 3.8. 
 
2. Included are the organizational chart and a list of Board of Directors 
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6.3 FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 
Tenderer'sName:  

Date:   

JV Member's Name   

ITT No. and title:  

 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section 
III, Evaluation and Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation 
and Qualification Criteria, requirement 2.1 
 
Year Non- 

performed 
portion of 
contract 

Contract Identification 
 

Total Contract 
Amount (current 
value, currency, 
exchange rate and 
Kenya Shilling 
equivalent) 

[insert 
year] 

[insert amount 
and 
percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Reason(s) for nonperformance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.3. 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below. 

Year of 
dispute 

Amount in 
dispute 
(currency) 

Contract Identification Total Contract 
Amount 
(currency), Kenya 
Shilling 
Equivalent 
(exchange rate) 

  Contract Identification: _________ 
Name of Procuring Entity: 
____________ 
Address of Procuring Entity: 
__________ 
Matter in dispute: 
______________ 
Party who initiated the dispute: 
____ 
Status of dispute: ___________ 
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  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification 
Criteria, Sub-Factor 2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.4 as indicated below. 

Year of 
award 

Outcome as 
percentage of 
Net Worth  

Contract Identification 
 
 
 
 
  

Total Contract 
Amount 
(currency), Kenya 
Shilling 
Equivalent 
(exchange rate) 

[insert 
year] 

[insert 
percentage] 

Contract Identification: [indicate 
complete contract name, number, 
and any other identification] 
Name of Procuring Entity: [insert full 
name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main 
issues in dispute] 
Party who initiated the dispute: 
[indicate “Procuring Entity” or 
“Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)] 

[insert amount] 
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6.4 FORM FIN –3.1: 

Financial Situation and Performance 

Tenderer's Name:  

Date:   

JV Member's Name  

ITT No. and title:  

6.4.1. Financial Data 
 

Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD 
equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

 

 

*Refer to ITT 15 for the exchange rate 
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6.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress 
and for future contract commitments. 

 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
6.4.3 Financialdocuments 

The Tenderer and its parties shall provide copies of financial statements for years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an 
affiliated entity (such as parent company or group member). 

b) be independently audited or certified in accordance with local legislation. 

c) be complete, including all notes to the financial statements. 

d) correspond to accounting periods already completed and audited. 

 

Attached are copies of financial statements 1 for the years required above; and complying 
with the requirements 
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6.5 FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer's Name:  

Date:   

JV Member's Name   

ITT No. and title:  

 Annual turnover data (construction only) 

Year Amount  
Currency 

Exchange rate Kenya Shilling 
equivalent 

[indicate 
year] 

[insert amount and indicate 
currency] 

  

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 
 

6.6 FORM FIN –3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 
credit, and other financial means, net of current commitments, available to meet the total 
construction cashflow demands of the subject contractor contracts as specified in Section III, 
Evaluation and Qualification Criteria. 

 

No Source of Financing Amount in Kenya Shillings 
 

   
 

   
 

   
 

   
 

   
 

 
 
 
 
 



43 

 

 

6.7 FORM FIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on 
all contracts that have been awarded, or for which a letter of intent or acceptance has been 
received, or for contracts approaching completion, but for which an unqualified, full completion 
certificate has yet to be issued. 

 
Starting Year Ending 

Year 
Contract Identification Role of Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: 
____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: 
___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: 
___________________ 
Address: _________________________ 
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6.8 FORM EXP -4.1 

General Construction Experience 

Tenderer's Name:  

Date:   

JV Member's Name:   

ITT No. and title:  

 
 

Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-
contractor, specify participation 
in total Contract amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 
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6.9 FORM EXP -4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer's Name:  
Date:   
JV Member's Name   
ITT No. and title:  

 
 
Similar Contract No. 
 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) 
of Section III: 

 

1.  Amount  
2. Physical size of required 
works items 

 

3.  Complexity  
4.  Methods/Technology  
5.  Construction rate for key 
activities 

 

6.  Other Characteristics  
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6.10 FORM EXP -4.2(b) 

Construction Experience in Key Activities 

Tenderer's Name:  
Date:   
Tenderer's JV Member Name:    

Sub-contractor's Name2 (as perITT34):    
ITT No. and title:    

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and 
Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

 

 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Managemen
t Contractor 
 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) 
performed under the contract per 
year or part of the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 
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2. Activity No. Two  
 

3. . ………………… 
 
 
 
 
 
 
 
 
 
 
 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 
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OTHER FORMS 

7. FORM OF TENDER 

      (Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

INSTRUCTIONS TO TENDERERS 

i) All italicized text  is  to  help  the Tenderer  in  preparing  this  form. 

ii) The Tenderer must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  
showing  the  Tenderer's  complete  name  and  business  address. Tenderers are reminded that this 
is a mandatory requirement.  

iii) Tenderer must  complete  and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  
DETERMINATION  and  the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under 
(xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  

submission]  Tender                      Name                    and                    Identification:....................[insert                    

identification]  Alternative  No.:.............................................[insert  identification  No  if  this  is  a  

Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 
Quantities for the execution of the above named Works, we, the undersigned offer to 
construct and complete the Works and remedy any defects therein for the sum of Kenya 
Shillings [[Amount in figures] _________________Kenya Shillings [amount in words] 
  

The above amount includes foreign currency amount (s) of [state figure or a percentage and 
currency] [figures] [words]  

 

The percentage or amount quoted above does not include provisional sums, and only allows 
not more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably 
possible after the receipt of the Engineer's notice to commence, and to complete the whole 
of the Works comprised in the Contract within the time stated in the Particular Conditions of 
Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute abinding Contract between us. We further 
understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 
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i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 8; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4; 

(iv) Tender-Securing Declaration: We have not been suspended nor declared ineligible by 
the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 
Declaration in the Procuring Entity's Country in accordance with ITT 19.8;Conformity: We 
offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: 
[insert a brief description of the Works]; 

(v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 
above is: [Insert one of the options below as appropriate] 

(vi) Option1, incase of one lot: Total price is: [insert the total price of the Tender in words 
and figures, indicating the various amounts and the respective currencies]; Or 

Option2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating 
the various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 
figures, indicating the various amounts and the respective currencies]; 

vii)  Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified in 
TDS 22.1(as amended, if applicable), and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance 
Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, 
and we are not participating in any other Tender(s) as a Joint Venture member or as a 
subcontractor, and meet the requirements of ITT3.4, other than alternative Tenders 
submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not 
controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Public Procurement Regulatory Authority or any other entity of 
the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We 
are not a state- owned enterprise or institution]/[We are a state-owned enterprise or 
institution but meet the requirements of ITT 3.7]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, its full address, the reason for which each commission or 
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gratuity was paid and the amount and currency of each such commission or gratuity] 
 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance 
thereof included in your Letter of Acceptance, shall constitute a binding contract between us, 
until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated 
cost Tender, the Most Advantageous Tender or any other. Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 
acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive 
and made with the intention of accepting the contract if awarded. To this effect we have 
signed the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from (specify website) during the 
procurement process and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt 
of notification of intention to enter into a contract in the event we are the successful tenderer in 
this subject procurement proceeding.  

xxii) We,  the  Tenderer,  have   duly completed, signed and stamped  the  following  Forms  as  part  
of  our  Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in 
any conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the 
tender without colluding with other tenderers. 

c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not 
engage in any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal. 

 
Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in 
“Appendix 1- Fraud and Corruption” attached to the Form of 

Tender. Name of the Tenderer: *[insert complete name of 

person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 
complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the 

Tender]    Signatureof the person named above: [insert signature of person whose 
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name and capacity are shown above] Date signed [insert date of signing] day of [insert 

month], [insert year] 

Date signed day of ,  
 

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 
Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be 
attached with the Tender, 
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A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 

i) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the 
Tender 

 

3 Date and Time of Tender 
Opening 

 

4 Name of the Tenderer  

5 Full Address and Contact 
Details of the Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License 
Registration Number and 
Expiring date 

 

7 Name, country and full address 
(postal and physical 
addresses, email, and 
telephone number) of 
Registering Body/Agency  

 

8 Description of Nature of 
Business 

 

9 Maximum value of business 
which the Tenderer handles. 

 

10 State if Tenders Company is 

listed in stock exchange, give 

name and full address (postal 

and physical addresses, email, 

and telephone number) of   

state which stock exchange 
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General and Specific Details 

ii) Sole Proprietor, provide the following details. 

Name in full Age   
Nationality Country of Origin   
Citizenship    

iii) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

 
(iv) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company 

Nominal Kenya Shillings 
(Equivalent).............................................................................................. 

Issued Kenya Shillings 
(Equivalent).................................................................................................. 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
(v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
 

 Names of Person Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    

2    

3    
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ii) Conflict of interestdisclosure 
 
 

 Type of Conflict Disclosure 
YES OR 
NO 

If YES provide details 
of the relationship 
with Tenderer 

1 Tenderer is directly or indirectly controls, is 
controlled by or is under common control with 
another tenderer. 

  

2 Tenderer receives or has received any direct or 
indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 
another tenderer 

  

4 Tender has a relationship with another tenderer, 
directly or through common third parties that puts it 
in a position to influence the tender of another 
tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated as a 
consultant in the preparation of the design or 
technical specifications of the works that are the 
subject of the tender.  

  

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract specified in this 
Tender Document.  

  

7 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who are directly or indirectly 
involved in the preparation of the Tender 
document or specifications of the Contract, and/or 
the Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be   involved in the 
implementation or supervision of such Contract.  

  

9 Has the conflict stemming from such relationship 
stated in item 7 and 8 above been resolved in a 
manner acceptable to the Procuring Entity 
throughout the tendering process and execution of 
the Contract? 

  

 
Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 

 

Full Name  Title or Designation  
 
 

(Signature) (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] 
for: [Name and number of 
tender] in response to the request for tenders made by:  [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and 
to submit theTender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 
shall include any individual or organization, other than the Tenderer, whether or not 
affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) theTenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, and the 
Tenderer discloses, in the attached document(s), complete details thereof, including the 
names of the competitors and the nature of, and reasons for, such consultations, 
communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 
any competitor regarding the quality, quantity, specifications or delivery particulars of the 
works or services to which this request for tenders relates, except as specifically authorized 
by the procuring authority or as specifically disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender opening, 
or of the awarding of the Contract, whichever comes first, unless otherwise required by law 
or as specifically disclosed pursuant to paragraph (5) (b) above. 

Name   

Title  

Date  
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SELF-DECLARATION FORMS 
 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of 
………………………………….. in the Republic of ……………………………. do hereby make a 
statement as follows: - 

 
1. THAT I am the Company Secretary/Chief Executive/Managing Director/Principal 

Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect 
of Tender No. 
………………….. for ……………………. (insert tender title/description) for 
……………………. (insert name of the Procuring entity) and duly authorized and competent 
to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to herein above is true to the best of my knowledge, information and 

belief. 
 
 

………………………………
…. 

………………………………
. 

……………………
… 

(Title) 
 
Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 

SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 

I, ……………………………………. of P. O. Box ………………………. being a resident 
of……………. in the Republic of… ……………. .do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/PrincipalOfficer/Director of 

………....…………………… (insert name of the Company) who is a Bidder in respect of 
Tender No. 
………………….. for ……………………... (insert tender title/description) for ……………… 
(insert name of the Procuring entity) and duly authorized and competent to make this 
statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents 
of……………………. (insert name of the Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement toany member of the Board, Management, Staff and/or employees and/or 
agents of……………………... (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with 
other bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge, information and 
belief. 

…………………………………  ……………………………
 ……………………… (Title) (Signature)
  (Date) 

 
Bidder's Official Stamp 
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BUY KENYA- 

BUILD KENYA 

FORM SD3 

BUY KENYA – BUILD KENYA 
IN COMPLIANCE WITH SECTION 144(3)(F) OF PPADR 2020 

A plan demonstrating linkages with local industries which ensures at least fourty percent (40%) 
inputs are sourced from locally manufactured articles, materials and supplies partially mined or 

produced in Kenya, or where applicable have been assembled in Kenya 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I ……………………………...................……. (person) on behalf of (Name of the 
Business/Company/Firm) 
………………………………………..............declare that I have read and fully understood the 
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 
Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities 
under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in 
Public Procurement and Asset Disposal. 

Name of Authorized signatory........................................................................................................... 

Sign................................................................................................................................................... 

Position............................................................................................................................................. 

Office address.......................................................................... Telephone......................................... 
E-mail................................................................................................................................................ 
Name of the Firm/Company............................................................................................................... 
Date............................................................................................................... 

(Company Seal/Rubber Stamp where 
applicable) Witness 

Name......................................................................................................... 

Sign........................................................................................................... 

Date........................................................................................................... 
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D. APPENDIX 1-FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and 
its Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, 
and similar offences, shall apply with respect to Public Procurement Processes and 
Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared 
or not); and any of their Personnel, involved and engaged in procurement under Kenya's 
Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 
including consequences for offences committed. A few of the provisions noted below 
highlight Kenya's policy of no tolerance for such practices and behavior: 

 
1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 

obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement or 
asset disposal proceeding; 

 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-

section commits an offence; 
 

3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal 
proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 
voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any 
legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of 
the procuring entity who has a conflict of interest with respect to a procurement— 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any 
decision relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a 
member of the group of bidders to whom the contract was awarded, but the 
subcontractor appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been 
within his or her duties shall disclose the conflict of interest to the procuring entity; 
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7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5) (a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a director indirect pecuniary interest, the contract shall 
be terminated and all costs incurred by the public entity shall be made good by the 
awarding officer. Etc. 

2.3 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 
Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 
follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, 
of anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 
or other benefit or to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to 
theinvestigation or making false statements to investigators in order to materially 
impede investigation by Public Procurement Regulatory Authority (PPRA) or any 
other appropriate authority appointed by Government of Kenya into allegations of 
a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, 
or intimidating any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 
forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of the 
procuring entity or the tenderer or the contractor, and includes collusive practices 
amongst tenderers prior to or after tender submission designed to establish tender prices 
at artificial non-competitive levels and to deprive the procuring entity of the benefits of 
free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 
competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend 
to appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and 
Suppliers, and their Sub-contractors, Sub- consultants, Service providers, Suppliers, 
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Agents personnel, permit the PPRA or any other appropriate authority appointed by 

Government of Kenya to inspect2 all accounts, records and other documents relating to 
the procurement process, selection and/or contract execution, and to have them audited 
by auditors appointed by the PPRA or any other appropriate authority  appointed by 
Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 
fraudulent practices. 

 
 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without 
limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, 
either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or 
supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 
addendum or amendment introducing a material modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by the Procuring 
Entity to address specific matters related to investigations/audits, such as evaluating the veracity 
of an allegation of possible Fraudand Corruption, through the appropriate mechanisms. Such 
activity includes but is not limited to: accessing and examining a firm's or individual's financial 
records and information, and making copies thereof as relevant; accessing and examining any 
other documents, data and information (whether in hard copy or electronic format) deemed 
relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and 
other relevant individuals; performing physical inspections and site visits; and obtaining third party 
verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   
 

Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here inafter called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the 
execution of  under Request for Tenders No.
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt 
by us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 
whether in the demand itself or a separate signed document accompanying or identifying the 
demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; 
or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 

copies of the contract agreement signed by the Applicant and the Performance Security and, 
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a 
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process; 
or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above onor before that date. 
 
 
 

 

[signature(s)] 

 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the 
final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   
 
TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has 
submitted its tender dated ……… [Date of submission of tender] for the …………… [Name 
and/or description of the tender] (hereinafter called “the Tender”) for  the  execution  of  
 under  Request  for  Tenders  No.    (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of 

Insurance Company] having our registered office at …………… (hereinafter called “the 
Guarantor”), are bound unto …………….. [Name of Procuring Entity] (hereinafter called “the 
 Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) for which 
payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its 
successors and assigns, jointly and severally, firmly by these presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  
Applicant: 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  
Principal's  Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  
provided  by  the  Principal;  or 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  
during  the  Tender  Validity  Period  or  any  extension  thereto  provided  by  the  
Principal; (i)  failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  
the  Performance  Security,  in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  
of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  
above  amount  upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  
Procuring  Entity  having  to  substantiate  its  demand,  provided  that  in  its  demand  the  
Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  of  the  
above  events,  specifying  which  event(s)  has  occurred. 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  
receipt  of  copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  
Performance  Security  and,  or  (b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  
the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  
of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  
Tender  Validity  Period. 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  
at  the  office  indicated  above  on  or  before  that  date. 

 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the 
final product. 
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FORM OF TENDER-SECURING DECLARATION 
 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:................................................ [Insert date (as day, month and year) of Tender Submission] 

Tender No.:............................................... . [Insert number of tendering process] 

To:................................................ [Insert complete name 

of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting 
on [insert date], if we are in breach of our obligation(s) under the bid conditions, because we–
(a) have withdrawn our tender during the period of tender validity specified by us in the 
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, 
or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to 
tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the 
successful Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must 
be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been 
legally constituted at the time of bidding, the Tender Securing Declaration shall be in the 
names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………………..…

…….. Capacity / title (director or partner or sole proprietor, etc.) 

……….………………. 

Name:…………………………………………………………………………

….. Duly authorized to sign the bid for and on behalf of: [insert 

complete name of Tenderer] Dated on…………………. day 

of…………….……. [Insert date of signing] 

 
Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the 
Works] 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local 
currency 
_________________________________
___ 

[To be entered by the Procuring Entity] 

 

5. TECHNICAL PROPOSAL 

The tender shall complete these sections as a Technical proposal to indicate how he/she 
intends to proceed with the works. The Procuring entity will review these Proposals and 
determine the extent to which they meet the required standards to complete the works. 

 
5.1 Site Organization 

[Insert Site Organization information] 
 

5.2 Method Statement 
[Insert Method Statement] 

 
5.3 Mobilization Schedule 

[Insert Mobilization Schedule] 
 

5.4 Construction Schedule 
[Insert Construction Schedule] 
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PART 2 - WORKS' REQUIREMENTS 
 
 
 

 



 

 

SECTION V - BILLS OF QUANTITIES 
 

Name of Project:  PROPOSED REPAIR OF BOUNDARY WALL AT NACADA MIRITINI 
TREATMENT AND REHABILITATION CENTRE IN MOMBASA 

 

The reference number of this contract is NAC/OT/017/2024-2025 
 

 Tender Number Tender Description County 

1 NAC/OT/017/2024-
2025 

Proposed Repair of Boundary 
Wall at Nacada Miritini Treatment 
and Rehabilitation Centre in 
Mombasa 

Mombasa 

 
PREAMBLE TO BILLS OF QUANTITIES 

a) The works shall be done in phases as specified in the Bills of Quantities. The project manager  
shall approve the completion of each phase and proceeding to the next phase. 

b) The Bill of Quantities shall form part of the Contract Documents and is to be read in 
conjunction with the Instructions to Tenderers, Conditions of Contract Parts I and II, 
Specifications and Drawings. 

c) The brief description of the items in the Bill of Quantities is purely for the purpose of 
identification, and in no way modifies or supersedes the detailed descriptions given in the 
conditions of Contract and Specifications for the full direction and description of work and 
materials. 

d) The Quantities set forth in the Bill of Quantities are estimated and provisional, 
representing substantially the work to be carried out, and are given to provide a common 
basis for tendering and comparing of Tenders. There is no guarantee to the Contractor that 
he will be required to carry out all the quantities of work indicated under any one 
particular item or group of items in the Bill of Quantities. The basis of payment shall be the 
Contractor’s rates and the quantities of work actually done in fulfilment of his obligation 
under the Contract. The prices and rates inserted in the Bills of Quantities will be used for 
valuing work executed, and the Engineer will measure the whole of the works executed in 
accordance with this Contract. A price or rate shall be entered in ink against every item in the 
Bill of Quantities with the exception of items, which already have provisional sums, affixed 
thereto. The Tenderers are reminded that no “nil” or “included” rates or “lump-sum” discounts 
will be accepted. The rates for various items should include discounts if any. Tenderers who 
fail to comply will be disqualified. Provisional sums (including Day works) in the Bill of 
Quantities shall be expended in whole or in part at the discretion of the Engineer in accordance 
with Sub-clause 52.4 and Clause 58 of part of the Conditions of Contract. 

e) The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwise 
provided under the Contract, include all Constructional plant to be used, labour, insurance, 
supervision, compliance, testing, materials, erection, maintenance of works, overheads and 
profits, taxes including input and output VAT and duties together with all general risks, 
liabilities and obligations set out or implied in the Contract, transport, electricity and 
telephones, water, use and replenishment of all consumables, including those required 
under the Contract by the Engineer and his staff. 

f) Errors will be corrected by the Employer for any arithmetic errors in computation or 

summation as follows: Where there is a discrepancy between amount in words and figures, the 
amount in words will govern; and Where there is a discrepancy between the unit rate and the 
total amount derived from the multiplication of the unit price and the quantity, the unit rate as 
quoted will govern, unless in the opinion of the Employer, there is an obviously gross 



 

 

misplacement of the decimal point in the unit price, in which event the total amount as 
quoted will govern and the unit rate will be corrected. 
 

g) If a Tenderer does not accept the correction of errors as outlined above, his Tender will 
be rejected. 

h)  All prices omitted from any item, section, part of the Bills of Quantities shall be deemed 
to have been include to another item, section or part thereof. Should the Contractor install 
any material not specified herein before receiving written approval from the Project 
Manager, the Contractor shall remove the material in question and, at his/her own cost, 
install the proper material. The words TAKE CUSTODY’ shall be taken to mean delivery, 
unloading, stocking, getting from the store, transporting, unloading, getting into position 
for fixing all the materials concerned and all other contingency expenses. 

i) The grand total of prices in the price summary page must be carried forward to the Form 
of Tender/ Form of Bid for the tender to be valid. 

j) The Bills of Quantities, unless otherwise expressly stated therein, shall be deemed to have 
been prepared in accordance with the principles of the latest edition of the Civil 
Engineering Standard Method of Measurement (CESMM). 
 
“Authorized” “Directed” or “Approved” shall mean the authority, direction or approval of 
the Engineer. 
Unless otherwise stated, all measurements shall be net taken on the finished work carried 
out in accordance with the details shown on the drawings or instructed, with no allowance 
for extra cuts or fills, waste or additional thickness necessary to obtain the minimum 
finished thickness or dimensions required in this Contract. Any work performed in excess or 
the requirements of the plans and specifications will not be paid for, unless ordered in 

writing by the Engineer. 
Where dimensions are entered: -- means millimetres, LM - means, Linear meter L - means 
Length W - means Width, D - means Depth, DN - means Diameter Nominal, PN - means 
Pressure Nominal LS - means Lump sum. 
Tenderers MUST enclose, together with their submitted tender, manufacturer’s brochures 
detailing technical literature and specifications of the equipment that they intend to offer. 
Where the brochures contain different models and sizes of the equipment, the bidders 
MUST clearly mark out the model and size of equipment they intend to offer by using a 
‘Mark pen’. Where brochures are to be used for tender evaluation and the tenderers have not 
enclosed them in their tenders, then the same shall be sought from the tenderers to assist in 
the evaluation process. 

 
STATEMENT OF COMPLIANCE 
I confirm compliance of all clauses of the General Conditions, Particular Conditions, 

General Specifications and Particular Specifications in this Tender. 
I confirm that, I have not made and will not make any payments to any person, who can 

be perceived as an inducement to win this tender. 
 
 

Signed……………………………...… Date………………………………………………. 
 

FOR: and on behalf of the Tenderer (OFFICIAL RUBBER STAMP) 
 

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

PARTICULAR PRELIMINARIES 



 

 

ITEM DESCRIPTION KSHS 

   
 PARTICULAR PRELIMINARIES 

A. EMPLOYER  

 The Employer is NATIONAL AUTHORITY FOR THE CAMPAIGN 
AGAINST ALCOHOL & 

 DRUG ABUSE (NACADA) 

 The term "Employer" and "Government" wherever used in the contract 
document shall be 

 synonymous. 

B. PROJECT MANAGER 

 The term "PM" wherever used in these Bills of Quantities shall be 
deemed to imply the project 

 Manager as defined in Condition 1 of the Conditions of Contract or such 
person 

 or persons as may be duly authorized to represent him on behalf of the 
Government . 

C. ARCHITECT 

 The term "Architect" shall be deemed to mean "The P.M " as defined 
above whose address unless 

 otherwise notified is Ministry of Transport, Infrastructure, Housing, Urban 
Development and Public 

 Works, State Department of Public Works, P.O Box 90350-80100, 
MOMBASA. 

D. QUANTITY SURVEYOR 

 The term "Quantity Surveyor" shall be deemed to mean "The P.M " as 
defined above whose address 

 unless otherwise notified is Ministry of Transport, Infrastructure, Housing, 
Urban Development and 

 Public Works, State Department of Public Works, P.O Box 90350-80100, 
MOMBASA. 

 
E. 

 
ELECTRICAL ENGINEER 

 The term "Electrical Engineer" shall be deemed to mean "The P.M " as 
defined above whose address 

 unless otherwise notified is Ministry of Transport, Infrastructure, 
Housing, Urban Development and 

 Public Works, State Department of Public Works, P.O Box 90350-80100, 
MOMBASA. 

 
F. 

 
MECHANICAL ENGINEER 

 The term "Mechanical Engineer" shall be deemed to mean "The P.M " as 
defined above whose 

 address unless otherwise notified is Ministry of Transport, Infrastructure, 
Housing, Urban 

 Development and Public Works, State Department of Public Works, P.O 
Box 90350-80100, 

 MOMBASA. 



 

 

G. STRUCTURAL ENGINEER 

 The term "Structural Engineer" shall be deemed to mean "The P.M " as 
defined above whose 

 address unless otherwise notified is Ministry of Transport, Infrastructure, 
Housing, Urban 

 Development and Public Works, State Department of Public Works, P.O 
Box 90350-80100, 

 MOMBASA. 

  
Carried to collection 

 

PP/1 



 

 

ITEM DESCRIPTION KSHS 

 
A 

 
PRICING ITEMS OF PRELIMINARIES 

 

 Prices SHALL BE INSERTED against items of “preliminaries” in the 
tenderer’s priced Bills of 

 Quantities. The contractor is advised to read and understand all 
preliminary items. 

B SCOPE OF CONTRACT 

 
The works comprises of repair of falling perimeter wall 

C. DESCRIPTION OF THE WORKS 

 
Demolishing the existing wall and building a new perimeter wall 

 
D. 

 
WALL AREAS 

 
Wall length =180m 

 
Wall Height 2800mm High 

 
E. 

 
MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the 

 site measurements shall generally take precedence. However, such 
discrepancies between any 

 contract documents shall immediately be referred to the PROJECT 
MANAGER in accordance with 

 Clause 22 of the Conditions of Contract. The discrepancies shall then be 
treated as a variation and 

 be dealt with in accordance with Clause 22 of the said Conditions. 

  
Carried to collection 

 

PP/2 

   



 

 

ITE
M 

DESCRIPTION KSHS 

A 
 
 
 
 

 
B 

 
 
 

 
C 

LOCATION OF SITE 

 
The site of the proposed works is located at Miritini, Mombasa County. 

The Contractor is advised to visit the site, to familiarize with the nature 

and position of the site. No claims arising from the Contractor’s failure 

to do so will be entertained. 

 
SIGNING OF THE TENDER DOCUMENTS 

 
The bidder shall append his / her signature and / or company ‘s 

rubberstamp on each and every page of tender document. 

 
DEMOLITIONS AND ALTERATIONS 

 
The Contractor is to allow for all temporary protection required during 

the works including ordinary and special dust screens, hoardings, 

barriers, warning signs, etc as directed by the Project Manager and as 

necessary for the adequate 

 
propping and protection of existing property, finishes, workmen 

employed on the site, employer's agents and the public. Any damage or 

loss incurred due to the insufficiency of such protection must be made 

good by the Contractor. All protective devices are to be removed on 

completion of the works and any necessary making good consequent 

upon this is to be executed to the satisfaction of the Project Manager 

 
The works shall be propped, strutted and supported as necessary before 

any alteration or demolition work commences. Prices shall include for all 

cleaning and preparatory work to structure and finishes and for making 

good to all finishes on completion whether or not specifically described. 

 
Unless described as set aside for re-use all arising debris and surplus 

materials shall be carefully removed from building and carted away from 

site. 

 
The Contractor shall be entirely responsible for any breakage or 

damage which may occur to materials required for re-use during their 

removal unless it is certified by the Project Manager that such damage 

or breakage was inevitable as a result of the condition of the item 

concerned 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
- 
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ITEM DESCRIPTION KSHS 

A. CLEARING AWAY  

 The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site 

 as they accumulate and upon completion of the works, remove and clear 
away all plant, equipment, 

 rubbish, unused materials and stains and leave in a clean and tidy state 
to the reasonable satisfaction 

 of the Project Manager. 

 The whole of the works shall be delivered up clean, complete and in 
perfect condition in every 

 respect to the satisfaction of the Project Manager. 

B. CLAIMS 

 It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor 

 that he has incurred losses and / or expenses due to any of the contract 
conditions, or by any other 

 reason whatsoever, he shall present such a claim or intent to claim 
notice to the PROJECT 

 MANAGER within the contract period. No claim shall be entertained 
upon the expiry of the said 

 contact period. 

C. PAYMENTS 

 The tenderer’s attention is drawn to the fact that the GOVERNMENT 
DOES NOT MAKE 

 ADVANCE PAYMENTS but pays for work done and materials delivered 
to sit: all in accordance 

 with Clause 23 of the Conditions of Contract Agreement. In order to 
facilitate this, a list of the 

 general component elements for the works is given at the summary page 
of these specifications and 

 the tenderer is requested to break down his tender sum commensurate 
to the said elements 

D. PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 The Contractor is notified that these works are to be carried out on a 
restricted site where the client 

 is going on with other normal activities. The Contractor is thus instructed 
to take reasonable care in 

 the execution of the works as to prevent accidents, damage or loss and 
disruption of activities being 

 carried out by the Client. The Contractor shall allow in his rates any 
expense he deemed necessary 

 by taking such care within the site. 

E. WORKING CONDITIONS 

 The Contractor shall allow in his rates for any interference that he may 
encounter in the course of 

 the works for the Client may in some cases ask the Contractor not to 
proceed with the works until 

 some activities within the site are completed, as the facility will be 
operating as usual during the 

 course of the contract. 



 

 

F. SIGNBOARD 

 Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards 

 clearing away a signboard as designed, specified and approved by the 
Project Manager. 

  
Carried to collection 

 
- 

 PP/4  



 

 

ITEM DESCRIPTION KSHS 

A. LABOUR CAMPS  

 The Contractor shall not be allowed to house labor on site. Allow for 
transporting workers to and 

 from the site during the tenure of the contract. 

B. MATERIALS FROM DEMOLITIONS 

 Any materials arising from demolitions and not re-used shall become the 
property of the client. The 

 Contractor shall allow in his rates the cost of disposing the demolished 
materials as directed. 

C. PRICING RATES 

 The tenderer shall include for all costs in executing the whole of the 
works, including transport, 

 replacing damaged items, fixing, all to comply with the said Conditions of 
Contract. 

D. SECURITY 

 The Contractor shall allow for providing adequate security for the works 
and the workers in the 

 course of execution of this contract. No claim will be entertained from 
the Contractor for not 

 maintaining adequate security for both the works and workers. 

E. URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be 
completed within the 

 period stated in these Particular Preliminaries (24 weeks) . 

 The Contractor shall allow in his rates for any costs he/ she deems that 
he/she may incur by having 

 to complete these works within the stipulated contract period. 

F. PAYMENT FOR MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on site before 
payment is effected, unless 

 specifically exempted by the Project Manager. This is to include 
materials of the Contractor, 

 nominated sub-Contractors and nominated suppliers. 

G. EXISTING SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority 

 the exact position, depth and level of all existing services in the area and 
he/she shall make whatever 

 provisions may be required by the authorities concerned for the support, 
maintenance and protection 

 of such services. 

H. TENDER DOCUMENTS 

 
Tender documents are as listed in Clause 2.1 of the Instruction to 



 

 

Tenderer’s Page STD/8 
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ITEM DESCRIPTION KSHS 

A. CONTRACT COMPLETION PERIOD  

 The contract completion period in accordance with condition 31 of the 
Conditions of contract must 

 be adhered to. 

 The ‘PROJECT MANAGER’ shall strictly monitor the Contractors 
progress in relation to the 

 progress chart and should it be found necessary the ‘PROJECT 
MANAGER’ shall inform the 

 Contractor in writing that his actual performance on site is not 
satisfactory .In all such cases the 

 Contractor shall accelerate his rate of performance production and 
progress by all means such as 

 additional labour,plant, etc. and working overtime all at his cost. 

B. PERFORMANCE BOND 

 A bond of 5% of the contract sum will be required in accordance with 
clause 6.00 (as amended) on 

 award of contract of the Instructions to Tenderer’s. No payment on 
account for the works executed 

 will be made to the contractor until he has submitted the Performance 
Bond to the Project Manager 

 duly signed, sealed and stamped from an approved Bank. 

C. DELIVERY OF TENDER 

 Tenders and all documents in connection therewith, as specified  above 
must be delivered in the 

 addressed envelope which should be properly sealed and deposited at 
the offices as specified in the 

 letter accompanying these documents or as indicated in the 
advertisement. 

 Tenders will be opened at the time specified in the letter accompanying 
these Tender Documents or 

 as indicated in the advertisement. Tenders delivered/received later than 
the above time will not be 

 opened. 

D. VALUE ADDED TAX 

 
The Contractor’ s attention is drawn to the Legal Notice in the Finance 
Act part 3 Section 21(b) 

 operative from 1st September, 1993 which requires payment of VAT on 
all contracts. The Contractor 

 should therefore include allowance in his rates and prices for prices 
for VAT and any other 

 Government taxes currently in force. 

 The tenderer is advised that in accordance with Government public 
notice No. 35 & 36 Dated 11th 

 September 2003 operational from 1st October 2003, VAT will be 
deducted against the contract sum 

 at the prevailing rate by the Employer and remitted directly to the 
Commissioner of VAT through all 

 interim certificates. It should however be noted that this is not additional 
tax but a new mode of 

 payment for VAT, any excess payment will be refundable once the 
Contractor has submitted 

 monthly returns to the Commissioner of VAT who will do the refunds 



 

 

when satisfied that the VAT 

 regulations have been complied with. 

 
NB: The Contractor should therefore include the tax within the rates. 

  
Carried to collection 

 
- 

 PP/6  



 

 

ITE
M 

DESCRIPTION KSHS 

 
 

 
A 

 
 
 
 

 
B 

PROJECT MANAGERS EXPENSES  

 
Provide a Provisional Sum of Kenya Shillings Two Hundred Thousand 
(Ksh200,000.00) only for 

 
200,000.00 

Project Management Expenses during documentation.  

Allow for Contractor’s profit and overheads ( %) 10,000.00 

 
Provide sum of Kenya Shillings Fifty thousand (Khs 50,000.00) only for 
stationery 

 
50,000.00 

Allow for Contractor’s profit and overheads ( %) 2,500.00 
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ITE
M 

DESCRIPTION KSHS 

 PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT 

 
The following are the insertions to be made in the appendix to the 
Contract Agreement: - 

 
Period of Final Measurement   3 

Months From Practical completion Defects Liability 

Period    6 Months from Practical 

completion Date for Possession  To be agreed 

with the Project Manager Date for Completion

 ….. Weeks from date of 

Possession 

Liquidated and Ascertained At the rate of Khs.. 0.05% Contract 

sum per week or part thereof: 

 
Prime cost sums for which 

…………………………………………… The 

Contractor desires to tender 

……………………………………… 

 
Period of Interim Certificates Monthly 

 
Period of Honoring Certificates 45 days 

 
Percentage of Certified Value Retained 10% 
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ITEM DESCRIPTION KSHS 

 

 
A 

MANDATORY PRE - TENDER SITE VISIT 

 
There will be a mandatory pre-tender site visit to be held on Day of 

………………….2025 

Failure to attend this pretender site visit will lead to automatic 
disqualification of the tenderer. 
 

 
Contractors representative Name……………………………………..  

 

 

signature………………………..Date………………………………. 

 

 
Clients or Project Manger's 

representative…………………………..  

 

Signature and stamp…………………………………. 

 
Date;………………………………. 

 

 CARRIED TO COLLECTION  
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ITE
M 

DESCRIPTION KSHS 

 COLLECTION  

Brought forward from page PP/1 - 

Brought forward from page PP/2 - 

Brought forward from page PP/3 - 

Brought forward from page PP/4 - 

Brought forward from page PP/5 - 

Brought forward from page PP/6 - 

Brought forward from page PP/7 262,500.00 

Brought forward from page PP/8 
 

Brought forward from page PP/9 
 

  
TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND 

SUMMARY 

 
262,500.00 

PP/10 



 

 

 
 
 
 
 
 
 
 

 

GENERAL PRELIMINARIES 



 

 

ITEM DESCRIPTION KSHS 

 
 

 
A. 

 
 
 
 
 
 
 

 
B. 

 
GENERAL PRELIMINARIES 

 
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 
Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification. 

 
The Contractor shall be deemed to have included in his prices or rates 

for the various items in the Bills of Quantities or Specification for all 

costs involved in complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

 
ABBREVIATIONS 

 
Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:- 

 

 
C.M. Shall mean cubic metre 

 
S.M. Shall mean square metre 

 
L.M. Shall mean linear metre 

 
MM Shall mean Millimetre 

 
Kg. Shall mean Kilogramme 

 
No. Shall mean Number 

 
Prs. Shall mean Pairs 

 
B.S.  Shall mean the British Standard Specification 

Published by the British Standards Institution, 2 

Park Street, London W.I., England. 

Ditto  Shall mean the whole of the preceding 

description except as qualified in the 

description in which it occurs. 

 
m.s. Shall mean measured separately. 

 
a.b.d Shall mean as before described. 
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ITEM DESCRIPTION KSHS 

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT  

 Attendance ; Clause B19(a) of the Standard Method of Measurement 
is deleted and the 

 

 following clause is substituted:-  

 Attendance on nominated Sub-Contractors shall be given as an item in 
each case shall be 

 

 deemed to include: allowing use of standing scaffolding, mess rooms, 
sanitary 

 

 accommodation and welfare facilities; provision of special scaffolding 
where 

 

 necessary;providing space for office accommodation and for storage 
of plant and 

 

 materials;providing light and water for their work: clearing away 
rubbish; unloading 

 

 checkingand hoisting: providing electric power and removing and 
replacing duct covers, pipe 

 

 casings and the like necessary for the execution and testing of Sub- 
Contractors' work and 

 

 being responsible for the accuracy of the same.  

 
Fix Only:- 

 

 "Fix Only" shall mean take delivery at nearest railway station (Unless 
otherwise stated), pay 

 

 all demurrage charges, load and transport to site where necessary, 
unload, store, unpack, 

 

 assemble as necessary, distribute to position, hoist and fix only.  

B. FORM OF CONTRACT 
 

 The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender 

 

 Document for Procurement of Building Works (2006 Edition) included 
herein The 

 

 Conditions of Contract are also included herein  

 
Conditions of Contract 

 

 These are numbered from 1 to 37 as set out in pages 18 to 37 of 
these tender 

 

 documents.Particulars of insertions to be made in the Appendix to the 
Contract Agreement 

 

 will be found in the Particular Preliminaries part of these Bills of 
Quantities 

 

C. PLANT, TOOLS AND VEHICLES 
 

 Allow for providing all scaffolding, plant, tools and vehicles required for 
the 

 

 works except in so far as may be stated otherwise herein and except 
for such items 

 

 specifically and only required for the use of nominated Sub-Contractors 
as described herein. 
No timber used for scaffolding, formwork or temporary works of any 
kind shall be used 

- 



 

 

 afterwards in the permanent work.  
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ITEM DESCRIPTION KSHS 

A. TRANSPORT.  

 Allow for transport of workmen, materials, etc., to and from the site at 
such hours and by 

 such routes as may be permitted by the competent authorities. 

B. MATERIALS AND WORKMANSHIP. 

 All materials and workmanship used in the execution of the work shall 
be of the bestquality 

 and description unless otherwise stated. The Contractor shall order all 
materialsto be 

 obtained from overseas immediately after the Contract is signed and 
shall also order 

 materials to be obtained from local sources as early as necessary to 
ensure that they are onsite 

 when required for use in the works. The Bills of Quantities shall not be 
used for the purpose 

 of ordering materials. 

C. SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and 
materials supplied by the 

 PROJECT MANAGER at the time of taking deliver thereof, as having 
received them in good 

 order and condition, and will thereafter be responsible for any loss or 
damage and for 

 replacements of any such loss or damage with articles and/or materials 
which will be 

 supplied by the PROJECT MANAGER at the current market prices 
including Customs Duty 

 and V.A.T., all at the Contractor's own cost and expense, to the 
satisfaction of the PROJECT 

 MANAGER 

D. STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on 
the site weather 

 proof lock-up sheds and make good damaged or disturbed surfaces 
upon completion to the 

 satisfaction of the PROJECT MANAGER Nominated Sub-Contractors 
are to be made liable 

 for the cost of any storage accommodation provided especially for their 
use. 

E. SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials 
or workmanship 

 including concrete test cubes required for the works that may be called 
for by the PROJECT 

 MANAGER for his approval until such samples are approved by the 
PROJECT MANAGER 

 and the PROJECT MANAGER, may reject any materials or 
workmanship not in his opinion 

 to be up to approved samples. The PROJECT MANAGER shall 
arrange for the testing of 



 

 

 such materials as he may at his discretion deem desirable, but the 
testing shall be made at the 

 expense of the Contractor and not at the expense of the PROJECT 
MANAGER. The 

 Contractor shall pay for the testing in accordance with the current scale 
of testing charges 

 laid down by the Ministry of Public Works.The procedure for submitting 
samples of 

 materials for testing and the method of marking for identification shall 
be as laid down by the 

 PROJECT MANAGER The Contractor shall allow in his tender for such 
samples and tests 

 except those in connection with nominated sub-contractors' work. 
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ITEM DESCRIPTION KSHS 
A. GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC.  

 Allow for complying with all Government Acts, Orders and Regulations 
in connection with 

 the employment of Labour and other matters related to the execution 
of the works. n 

 particular the Contractor's attention is drawn to the provisions of the 
Factory Act I 1950 and 

 his tender must include for all costs arising or resulting from 
compliance with any Act, Order 

 or Regulation relating to Insurances, pensions and holidays for 
workpeople or so the safety, 

 health and welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts 
and Regulations, 

 including Police Regulations regarding the movement, housing, 
security and control of 

 labour, labour camps , passes for transport, etc. It is most important 
that the Contractor, 

 before tendering, shall obtain from the relevant Authority the fullest 
information regarding all 

 such regulations and/or restrictions which may affect the organisation 
of the works, supply 

 and control of labour, etc., and allow accordingly in his tender. No 
claim in respect of want 

 of knowledge in this connection will be entertained. 

B SECURITY OF WORKS ETC. 

 The Contractor shall be entirely responsible for the security of all the 
works stores, materials, 

 plant, personnel, etc., both his own and sub-contractors' and must 
provide all necessary 

 watching, lighting and other precautions as necessary to ensure 
security against theft, loss or 

 damage and the protection of the public. 

C. PUBLIC AND PRIVATE ROADS. 

 Maintain as required throughout the execution of the works and make 
good any 

 damage to public or private roads arising from or consequent upon the 
execution of the 

 works to the satisfaction of the local and other competent authority and 
the PROJECT 

 MANAGER 

D. EXISTING PROPERTY. 

 The Contractor shall take every precaution to avoid damage to all 
existing property including 

 roads, cables, drains and other services and he will be held 
responsible for and shall make 

 good all such damage arising from the execution of this contract at his 
own expense to the 

 satisfaction of the PROJECT MANAGER 

E. VISIT SITE AND EXAMINE DRAWINGS. 



 

 

 The Contractor is recommended to examine the drawings and visit the 
site the location of 

 which is described in the Particular Preliminaries hereof. He shall be 
deemed to have 

 acquainted himself therewith as to its nature, position, means of 
access or any other matter 

 which, may affect his tender. No claim arising from his failure to comply 
with this 

 recommendation will be considered. 
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ITEM DESCRIPTION KSHS 
A. ACCESS TO SITE AND TEMPORARY ROADS.  

 Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to 

 commencement of the work and Contractor must allow for building any 
necessary temporary 

 access roads for the transport of the materials, plant and workmen as 
may be required for the 

 complete execution of the works including the provision of temporary 
culverts, crossings, 

 bridges, or any other means of gaining access to the Site. Upon 
completion of the works, the 

 Contractor shall remove such temporary access roads; temporary 
culverts, bridges, etc., and 

 make good and reinstate all works and surfaces disturbed to the 
satisfaction of the PROJECT 

 MANAGER. 

B. AREA TO BE OCCUPIED BY THE CONTRACTOR 

 The area of the site which may be occupied by the Contractor for use 
of storage and for the 

 purpose of erecting workshops, etc., shall be defined on site by the 
PROJECT MANAGER 

C OFFICE ETC. FOR THE PROJECT MANAGER 

 The Contractor shall provide, erect and maintain where directed on site 
and afterwards 

 dismantle the site office of the standard type, complete with furniture. 
He shall also provide a 

 strong metal trunk complete with strong hasp and staple fastening and 
two keys. He shall 

 provide, erect and maintain a lock-up type water or bucket closet for 
the sole use of the 

 PROJECT MANAGER including making temporary connections to the 
drain where 

 applicable to the satisfaction of Government and Medical Officer of 
Health and shall provide 

 services of cleaner and pay all conservancy charges and keep both 
office and closet in a clean 

 and sanitary condition from commencement to the completion of the 
works and dismantle 

 and make good disturbed surfaces. The office and closet shall be 
completed before the 

 Contractor is permitted to commence the works. The Contractor shall 
make available on the 

 Site as and when required by the "PROJECT MANAGER" a modern 
and accurate level 

 together with levelling staff, ranging rods and 50 metre metallic or linen 
tape. 

D. WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 The Contractor shall provide at his own risk and cost all necessary 
water, electric light and 

 power required for use in the works. The Contractor must make his 
own arrangements for 

 connection to the nearest suitable water main and for metering the 
water used. He must also 



 

 

 provide temporary tanks and meters as required at his own cost and 
clear away when no 

 longer required and make good on completion to the entire satisfaction 
of the PROJECT 

 MANAGER . The Contractor shall pay all charges in connection 
herewith. No guarantee is 

 given or implied that sufficient water will be available from mains and 
the Contractor must 

 make his own arrangements for augmenting this supply at his own 
cost. Nominated Sub-- 

 contractors are to be made liable for the cost of any water or electric 
current used and for any 

 installation provided especially for their own use. 
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ITEM DESCRIPTION KSHS 

 
A. 

 
SANITATION OF THE WORKS 

 

 The Sanitation of the works shall be arranged and maintained by the 
Contractor to the 

 

 satisfaction of the Government and/or Local Authorities, Labour 
Department and the 

- 

 PROJECT MANAGER  

B. SUPERVISION AND WORKING HOURS 
 

 The works shall be executed under the direction and to the entire 
satisfaction in all respects 

 

 of the PROJECT MANAGER who shall at all times during normal 
working hours have 

 

 access to the works and to the yards and workshops of the Contractor 
and sub-Contractors or 

 

 other places where work is being prepared for the contract.  

C. PROVISIONAL SUMS. 
 

 The term "Provisional Sum" wherever used in these Bills of Quantities 
shall have the 

 

 meaning stated in Section A item A7(i) of the Standard Method of 
Measurement mentioned 

 

 in Condition No. 16 of the conditions of Contract. Such sums are net 
and no addition shall be 

 

 made to them for profit.  

D. PRIME COST (OR P.C.) SUMS. 
 

 The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills 
of Quantities shall 

 

 have the meaning stated in Section A item A7 (ii) of the Standard 
Method of Measurement 

 

 mentioned in Condition No. 16 of the conditions of Contract. Persons 
or firms nominated by 

 

 the PROJECT MANAGER to execute work or to provide and fix 
materials or goods as stated 

 

 in Condition No. 20 of the Conditions of Contract are described herein 
as Nominated Sub- 

 

 Contractors. Persons or firms so nominated to supply goods or 
materials are described herein 

 

 as Nominated Suppliers  

E. PROGRESS CHART. 
 

 The Contractor shall provide within two weeks of Possession of Site 
and in agreement with 

 

 the PROJECT MANAGER a Progress Chart for the whole of the works 
including the works 

 

 of Nominated Sub-Contractors ; one copy to be handed to the 
PROJECT MANAGER and a 

 

 further copy to be retained on Site. Progress to be recorded and chart 
to be amended as 

 



 

 

 necessary as the work proceeds.  
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ITEM DESCRIPTION KSHS 
A. ADJUSTMENT OF P.C. SUMS.  

 In the final account all P.C. Sums shall be deducted and the amount 
properly expended upon 

 the PROJECT MANAGER'S order in respect of each of them added to 
the Contract sum. 

 The Contractor shall produce to the PROJECT MANAGER such 
quotations,invoices or bills, 

 properly receipted, as may be necessary to show the actual details of 
the sums paid by the 

 Contractor. Items of profit upon P.C. Sums shall be adjusted in the final 
account pro-rata to 

 the amount paid. Items of "attendance" (as previouslydescribed) 
following P.C. Sums shall 

 be adjusted pro-rata to the physical extent of the workexecuted (not 
pro-rata to the amount 

 paid) and this shall apply even though the Contractor's priced Bill 
shows a percentage in the 

 rate column in respect of them.Should the Contractor be permitted to 
tender and his tender be 

 accepted of any work for which a P.C. Sum is included in these Bill of 
Quantities profit and 

 attendance will be allowed at the same rate as it would be if the work 
were executed by a 

 Nominated Sub-Contractor. 

B. NOMINATED SUB-CONTRACTORS 

 When any work is ordered by the PROJECT MANAGER to be 
executed by nominated sub- 

 contractors, the Contractor shall enter into sub-contracts as described 
in Condition No. 20 of 

 the Conditions of Contract and shall thereafter be responsible for such 
sub-contractors in 

 every respect. Unless otherwise described the Contractor is to provide 
for such Sub- 

 Contractors any or all of the facilities described in these Preliminaries. 
The Contractor should 

 price for these with the nominated Sub-contract Contractor's work 
concerned in the P.C. 

 Sums under the description "add for Attendance". 

B. DIRECT CONTRACTS 

 Notwithstanding the foregoing conditions, the Government reserves 
the right to place a 

 "Direct Contract" for any goods or services required in the works which 
are covered by a P.C. 

 Sum in the Bills of Quantities and to pay for the same direct. In any 
such instances, profit 

 relative to the P.C. Sum the priced Bills of Quantities will be adjusted 
as described for P.C. 

 Sums and allowed. 

C. ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 The Contractor shall allow for the attendance of trade upon trade and 
shall afford any 

 tradesmen or other persons employed for the execution of any work 



 

 

not included in this 

 Contract every facility for carrying out their work and also for use of his 
ordinaryscaffolding. 

 The Contractor, however, shall not be required to erect any special 
scaffolding for them. The 

 Contractor shall perform such cutting away for and making good after 
the work of such 

 tradesmen or persons as may be ordered by the PROJECT 
MANAGER and the work will be 

 measured and paid for to the extent executed at rates provided in 
these Bills. 
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ITEM DESCRIPTION KSHS 
A. INSURANCE  

 The Contractor shall insure as required in Conditions No 30 of the 
Conditions 

 of Contract. No payment on account of the work executed will be made 
to the 

 Contractor until he has satisfied the PROJECT MANAGER either by 
production of an 

 Insurance Policy or and Insurance Certificate that the provision of the 
foregoing Insurance 

 Clauses have been complied with in all respects. Thereafter the 
PROJECT MANAGER shall 

 from time to time ascertain that premiums are duly paid up by the 
Contractor who shall if 

 called upon to do so, produce the receipted premium renewals for the 
PROJECT 

 MANAGER's inspection. 

B. BLASTING OPERATIONS 

 Blasting will only be allowed with the express permission of the 
PROJECT MANAGER in 

 writing. All blasting operations shall be carried out at the Contractor's 
sole risk and cost in 

 accordance with any Government regulations in force for the time 
being, and any special 

 regulations laid down by the PROJECT MANAGER governing the use 
and storage of 

 explosives. 

C. PROVISIONAL WORK 

 All work described as "Provisional" in these Bills of Quantities is 
subject to remeasurement 

 in order to ascertain the actual quantity executed for which payment 
will be made. All 

 "Provisional" and other work liable to adjustment under this Contract 
shall left uncovered for 

 a reasonable time to allow all measurements needed for such 
adjustment to be taken by the 

 PROJECT MANAGER Immediately the work is ready for measuring, 
the Contractor shall 

 give notice to the PROJECT MANAGER. If the Contractor makes 
default in these respects 

 he shall if the PROJECT MANAGER so directs uncover the work to 
enable all 

 measurements to be taken and afterwards reinstate at his own 
expense. 

D. ALTERATIONS TO BILLS, PRICING, ETC. 

 Any unauthorised alteration or qualification made to the text of the Bills 
of Quantities may 

 cause the Tender to be disqualified and will in any case be ignored. 
The Contractor shall be 

 deemed to have made allowance in his prices generally to cover any 
items against which no 

 price has been inserted in the priced Bills of Quantities. All items of 
measured work shall be 



 

 

 priced in detail and the Tenders containing Lump Sums to cover trades 
or groups of work 

 must be broken down to show the price of each item before they will be 
accepted. 

E. PROTECTION OF THE WORKS. 

 Provide protection of the whole of the works contained in the Bills of 
Quantities, 

 including casing , casing up, covering or such other means as may be 
necessary to avoid 

 damage to the satisfaction of the PROJECT MANAGER and remove 
such protection when 

 no longer required and make good any damage which may 
nevertheless have been done at 

 completion free of cost to the Government. 
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ITEM DESCRIPTION KSHS 
A. MATERIALS ARISING FROM EXCAVATIONS  

  
Materials of any kind obtained from the excavations shall be the 
property of the Government. 

 

 Unless the PROJECT MANAGER directs otherwise such materials 
shall bedealt with as 

 

 provided in the Contract. Such materials shall only be used in the 
works, in substitution of 

 

 materials which the Contractor would otherwise have had to supply 
with the written 

 

 permission of the PROJECT MANAGER Should such permission be 
given, the Contractor 

 

 shall make due allowance for the value of the materials so used at a 
price to be agreed. 

 

 
B. 

 
WORKS TO BE DELIVERED UP CLEAN 

 

 Clean and flush all gutters, rainwater and waste pipes, manholes and 
drains, wash (except 

 

 where such treatment might cause damage) and clean all floors, 
sanitary fittings, glass inside 

 

 and outside and any other parts of the works and remove all marks, 
blemishes, stains and 

 

 defects from joinery, fittings and decorated surfaces generally, polish 
door furniture and 

 

 bright parts of metalwork and leave the whole of the buildings 
watertight, clean, perfect and 

 

 fit for occupation to the approval of the PROJECT MANAGER  

C. GENERAL SPECIFICATION. 
 

 
For the full description of materials and workmanship, method of 
execution of the 

 

 work and notes for pricing, the Contractor is referred to the Ministry of 
Roads and Public 

 

 Works and Housing General Specification dated 1976 or any 
subsequent revision thereof 

 

 which is issued as a separate document, and which shall be allowed in 
all respects unless it 

 

 conflicts with the General Preliminaries, Trade Preambles or other 
items in these Bills of 

 

 Quantities.  

D. TRAINING LEVY 
 

 The Contractor's attention is drawn to the legal notice which requires 
payment by 

 

 the Contractor of a Training Levy at the rate of 1/4 % of the Contract 
sum on all 

 

 contracts of more than KShs. 1,000,000.00 in value.  

E. MATERIALS ON SITE 
 

 All materials for incorporation in the works must be stored on or 
adjacent to the site before 

 

 payment is effected unless specifically exempted by the PROJECT  



 

 

MANAGER.This 

 includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated 

 

 Suppliers.  

F. HOARDING 
 

 The Contractor shall enclose the site or part of the works under 
construction with a hoarding 

 

 2400 mm high consisting of Green Fence Privacy Screen with visibility 
blockage 95%on 100 

 

 x 50 mm timber posts firmly secured at 1800 mm centres with two 75 x 
50 mm timber rails. 

 

 The Contractor is in addition required to take all precautions necessary 
for the safe custody of 

 

 the works, materials, plant, public and Employer's property on the site.  
 Carried to Collection - 

 GP/9  



 

 

ITEM DESCRIPTION KSHS 
A. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 
The Contractor shall constantly keep on the works a literate English 

speaking Agent or Representative, competent and experienced in the 

kind of work involved who shall give his whole experience in the kind 

of work involved and shall give his whole time to the superintendence 

of the works. Such Agent or Representative shall receive on behalf of 

the Contractor all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to the 

Contractor in accordance with the Conditions of Contract. 

 
 
 
 

 
- 

  
Carried to collection 

 
- 

 GP/10  



 

 

ITEM DESCRIPTION KSHS 

 COLLECTION 

 
Brought Forward From 

Page GP/1 Brought 

Forward From Page GP/2 

Brought Forward From 

Page GP/3 Brought 

Forward From Page GP/4 

Brought Forward From 

Page GP/5 Brought 

Forward From Page GP/6 

Brought Forward From 

Page GP/7 Brought 

Forward From Page GP/8 

Brought Forward From 

Page GP/9 Brought 

Forward From Page GP/10 

 
 
 

 
- 

 
- 

 
- 

 
- 

 
- 

 
- 

 
- 

 
- 

 
- 

 
TOTAL FOR GENERAL PRELIMINARIES 
CARRIED TO BILL GRAND SUMMARY 

 
- 

 GP/11  



 

 

 
 
 
 
 
 
 
 

 

BUILDER'S WORKS 



 

 

ITE
M 

DESCRIPTION UNI
T 

QT
Y 

RAT
E 

KSHS 

 
 
 
 
 

 
A 

DEMOLITION 

ELEMENT NO. O1 
 
 

 
Carefully demolish the existing 200mm 

thick masonry wall and cart away debris 

 
 
 
 
 

 
SM 

 
 
 
 
 

 
600 

 
 
 
 
 

 
 

 

 

 

 

 

TOTAL FOR DEMOLITION CARRIED TO 
BUILDER'S WORKS SUMMARY. 

 

13 
 
 

 
D/1 



 

 

ITE
M 

DESCRIPTION QTY UNIT RATE AMOUNT 

 
 
 
 

 
A 

B 

 
C 

D 

E 

 
F 

G 

H 

 
SUBSTRUCTURE 

    

Clear site of all bushes, tufts and shrubs, 

including grubbing out roots and burn on site 

where directed 

 
200 

 
SM 

  

Excavate to reduce levels; not exceeding 

200mm deep and cart away from site to 

where directed 

 
200 

 
SM 

  

Excavate for foundation trenches not 
exceeding 1.50m deep 

144 CM   

Excavate for foundation trenches not 
exceeding 3.0m deep 

144 CM   

Ditto for columns and column bases 100 CM   

Extra over all descriptions of excavations and 

removal from site for breaking up rocks; 

irrespective of class 

 
5 

 
CM 

  

Allow for keeping excavations free from water 1 ITEM   

Provide for planking and strutting sides of 
excavations 

1 ITEM   

Return fill and ram 292 CM   



 

 

J 

K 

Cart away surplus excavated materials and 
rock 

98 CM   

 TOTAL TO COLLECTION     

ITE
M 

DESCRIPTION QTY UNIT RATE AMOUNT 

 

 
A 

B 

C 

 
D 

E 

F 

G 

 

 
CLASS 20/20 (1:2:4) CONCRETE IN: 

    

Strip footing 18 CM   

     

Column and column bases 29 CM   

     

Ground beam 20 CM   

     

REINFORCEMENT     
D12 bars in columns and column bases 2000 KG   

     

D12 bars in ground beam 720 KG   

     

D8 bars in columns 163 KG   

     

D8 bars in beam 316 KG   

     

SAWN FORMWORK     
sides of sub-columns 125 SM   

sides of ground beam 100 SM   

     



 

 

H 

I 

 

 
J 
 
 

 
K 
 
 
 

 
L 

WALL     

200mm thick coral block sub wall complete 
with 20mm 
hoop iron at every alternate course 

300 SM   

     

labour and materials for contruction joints in 
12mm thick 

    

flexel expansion sealer after every20m in 
250mm wide 

18 SM   

columns     

 
allow for creating 150mm dia. Weep holes at 

ground level at averaging 1m centers on 

masonry wall 

 
200 

 
NO 

  

TOTAL TO COLLECTION 
   

 

COLLECTION     

TOTAL FROM ALD/1     

TOTAL FROM ALD/2 ABOVE 
   

 

 TOTAL TO SUMMARY     

ITE
M 

DESCRIPTION QTY UNIT RATE AMOUNT 

 

 
A 

B 

 
C 

 
D 

E 

SUPERSTRUCTURE     
CLASS 20/20 (1:2:4) CONCRETE IN:     
Columns 12 CM   

     

upper Beam 8 CM   

     

REINFORCEMENT     

D12 bars in columns 700 KG   

     

D12 bars in upper beam 720 KG   

     

D8 bars in columns 300 KG   

     

D8 bars in beam 277 KG   



 

 

F 

G 

H 

 
 

 
I 

SAWN FORMWORK     
Sides of columns 98 SM   

sides of beams 52 SM   

WALL 
   

 

200mm thick coral block superstructure 
walling complete with 20mm hoop iron at 
every alternate course 

540 SM   

     

 TOTAL TO SUMMARY     



 

 

ITE
M 

DESCRIPTION QTY UNIT RATE AMOUNT 

 
 

 
A 

B 

 
SUMMARY 

 
TOTAL FORM 1 

 
TOTAL FROM 2 

    
 

 
 

 TOTAL FOR WALL TO MAIN SUMMARY     



 

 

 

 
 

 
BUILDER'S WORKS SUMMARY 

IT
E
M 

DESCRIPTION  AMOUNT 
KSHS 

 
DEMOLITION WORKS 

 
 

BOUNDARY WALL  

TOTAL CARRIED TO GRAND SUMMARY  

  



 

 

 
 
 
 
 
 
 
 

 

PRIME COST AND PROVISIONAL SUMS 



 

 

ITEM DESCRIPTION QTY UNI
T 

RAT
E 

AMOUNT 

 
 
 
 

 
A 

 
 
 

 
B 

 
PROVISIONAL AND PRIME COST 

SUMS PROVISIONAL SUMS 

Allow a Provisional Sum OF Kenya Shillings 

One Hundred Thousand Kshs 100,000.00) 

only for Contingencies 

 

 
Allow a Provisional sum of Kenya 

Shillings One Hundred and Fifty 

Thousand Kshs 150,000.00)only for 

Project manager expenses. 

 
 
 
 
 
 

 
TOTAL FOR PROVISIONAL AND 
PRIME COST SUMS 

 
PS/1 

   
 
 
 
 
 

 
SUM 

 
 
 
 

 
SUM 

 
 
 
 
 
 

 
100,000.
00 

 
 
 
 

 
150,000.0
0 

 
 
 
 
 
 
 

 
250,000.0
0 

 



 

 

 
 
 
 
 
 
 
 

 
GRAND SUMMARY 



 

 

PROPOSED REPAIR OF FALLING BOUNDARY WALL AT NACADA- MOMBASA 

TREATMENT & REHABILITATION CENTRE 

 
GRAND SUMMARY 

ITEM DESCRIPTION Page 
No. 

K.SHS. 

 

 
A 

 

 
B 

 

 
C 

 
 

 
D 

 

 
PARTICULAR PRELIMINARIES From Page PP/10 
 

 
GENERAL PRELIMINARIES From Page GP/11 
 

 
BUILDER'S WORKS From Page BW/15 
 
 

 
PRIME COST AND PROVISIONAL SUMS From Page PS/1 

 

 
 

 

 
 

 

 
 

 
 

 
250,000.00 

 TOTAL (VAT INCLUSIVE)  

 
AMOUNT IN WORDS; 

…………………………………………………………………………………………… 

…………………………………………………………………………………………… 

…………………………………………………………………………………………… 

…………………………………………………………………………………………… 

……………………………………………………………………………………………. 

 
Tenderer's signature and stamp……………………………………………………  
……………………………. 

………………………………………………………………………………………………………………  

Address……………………………………………………………………………………………………… 

……………………………………………………………………………………………………………

…  Date  

……………………………………………………………………..………………………………… 

 
Address:  …………………………………………………….……………………………………………… 

……………………………………………………………..……………………………………………

……  Date:  

…………………………………………………………...…………………………………………… 
.…………………………………………………………………………………………………………………
…………………… 
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SECTION VI - SPECIFICATIONS 
 
 
As per details in the BOQ’s
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SECTION VII - DRAWINGS 

N/A  
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PART 3 – CONDITIONS OF CONTRACT AND 
CONTRACT FORMS
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Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS 

1. General Provisions 

1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, 
Parts A and B, and these General Conditions, the following words and expressions shall 
have the meanings stated. Words indicating persons or parties include corporations and 
other legal entities, except where the context requires otherwise. 

1.1.1 The Contract 
“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” 
mean the documents so named (if any) which are comprised in the Schedules. 

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract 
Agreement]. 

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, 
these Conditions, the Specification, the Drawings, the Schedules, and the further 
documents (if any) which are listed in the Contract Agreement or in the Letter of 
Acceptance. 

“Drawings” means the drawings of the Works, as included in the Contract, and any 
additional and modified drawings issued by (or on behalf of) the Procuring Entity in 
accordance with the Contract. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of 
any legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor 
and the Procuring Entity, including any annexed memoranda comprising agreements 
between and signed by both Parties. 

“Letter of Tender” means the document entitled letter of tender or letter of tender, which 
was completed by the Contractor and includes the signed offer to the Procuring Entity for 
the Works. 

“SCC” means the Special Conditions of Contract completed by the Procuring Entity 
which modify the General Conditions of Contract. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and 
submitted with the Letter of Tender, as included in the Contract. Such document may include 
the Bills of Quantities, data, lists, and schedules of rates and/or prices. 

“Specification” means the document entitled specification, as included in the Contract, 
and any additions and modifications to the specification in accordance with the 
Contract.Such document specifies the Works. 

“Tender” means the Letter of Tender and all other documents which the Contractor 
submitted with the Letter of Tender, as included in the Contract. 

1.1.2 Parties and Persons 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom 
the Contractor utilizes on Site, who may include the staff, labor and other employees of the 
Contractor and of each Subcontractor; and any other personnel assisting the Contractor in 
the execution of the Works. 
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“Contractor's Representative” means the person named by the Contract or in the 
Contractor appointed from time to time by the Contractor under Sub-Clause 4.3 
[Contractor's Representative], who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted 
by the Procuring Entity and the legal successors in title to this person(s). 

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for 
the purposes of the Contract and named in the SCC, or other person appointed from time 
to time by the Procuring Entity and notified to the Contractor under Sub-Clause 3.4 
[Replacement of the Engineer]. 
“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-
Clause 3.2 [Delegation by the Engineer] and all other staff, labor and other employees of 
the Engineer and of the Procuring Entity; and any other personnel notified to the Contractor, 
by the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal 
successors in title to this person. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any 
person appointed as a subcontractor, for a part of the Works; and the legal successors in 
title to each of these persons. 

1.1.3 Dates, Tests, Periods and Completion 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Commencement Date” means the date notified under Sub-Clause 8.1 

[Commencement of Works]. “Completion Certificate” means the certificate issued 

under Sub-Clause 11.9 [Performance Certificate]. “Day” means a calendar day and 

“year” means 365 days. 

“Defects Notification Period” means the period for notifying defects in the Works or a 
Section (as the case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects], which extends over 365 days except if otherwise stated in the SCC 
(with any extension under Sub-Clause 11.3 [Extension of Defects Notification Period]), 
calculated from the date on which the Works or Section is completed as certified under Sub-
Clause 10.1[Taking Over of the Works and Sections]. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's 
Taking Over]. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and 
which are carried out in accordance with the Specification after the Works or a Section (as 
the case may be) are taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contract or agreed by 
both Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests 
on Completion] before the Works or a Section (as the case may be) are taken over by the 
Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case 
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may be) under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any 
extension under Sub-Clause 8.4 [Extension of Time for Completion]), calculated from the 
Commencement Date. 

1.1.4 Money and Payments 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance 
for the execution and completion of the Works and the remedying of any defects. 

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and 
includes adjustments in accordance with the Contract. 

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, 
whether on or off the Site, including overhead and similar charges, but does not include 
profit. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 
14.13 [Issue of Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final 
Payment Certificate]. 
“Foreign Currency” means acurrency in which part (orall) of the Contract Price is payable, 
but not the Local Currency. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 
[Contract Price and Payment], other than the Final Payment Certificate. 

“Local Currency” means the currency of the Country. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price 
and Payment]. 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional 
sum, for the execution of any part of the Works or for the supply of Plant, Materials or 
services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity 
retains under Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays 
under Sub-Clause 14.9 [Payment of Retention Money]. 

“Statement” means a statement submitted by the Contractor as part of an application, 
under Clause 14 [Contract Price and Payment], for a payment certificate. 

1.1.5 Works and Goods 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things 
required for the execution and completion of the Works and the remedying of any defects. 
However, Contractor's Equipment excludes Temporary Works, Procuring Entity's 
Equipment (if any), Plant, Materials and any other things intended to form or forming part 
of the Permanent Works. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of 
them as appropriate. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of 
the Permanent Works, including the supply-only materials (if any) to be supplied by the 
Contractor under the Contract. 

“Permanent Works” means the permanent works to be executed by the Contractor under the 
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Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming 
part of the Permanent Works, including vehicles purchased for the Procuring Entity and 
relating to the construction or operation of the Works. 

“Section” means a part of the Works specified in the SCC as a Section (if any). 

“Temporary Works” means all temporary works of every kind (other than Contractor's 
Equipment) required on Site for the execution and completion of the Permanent Works and 
the remedying of any defects. 

“Works” mean the Permanent Works and the Temporary Works, or either of them as 
appropriate. 

1.1.6 Other Definitions 

“Contractor's Documents” means the calculations, computer programs and other 
software, drawings, manuals, models and other documents of a technical nature (if any) 
supplied by the Contractor under the Contract. 

“Country” means Kenya as the country in which the Site is located, where the Permanent 
Works are to be executed. 

“Force Majeure” is defined in Clause 19 [Force Majeure]. 

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and 
regulations and by- laws of any legally constituted public authority. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-
Clause 20.4 indicating its dissatisfaction and intention to commence arbitration. 
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 
[Performance Security]. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) 
made available by the Procuring Entity for the use of the Contractor in the execution of the 
Works, as stated in the Specification; but does not include Plant which has not been taken 
over by the Procuring Entity. 

“Site” means the places where the Permanent Works are to be executed, including storage 
and working areas, and to which Plant and Materials are to be delivered, and any other 
places as may be specified in the Contract as forming part of the Site. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the 
Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation 
under Clause 13 [Variations and Adjustments]. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural 
also include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement 
to be recorded in writing; 

d) “written” or “inwriting” means hand-written, type-written, printed or electronically 
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made, and resulting in a permanent record; and 

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the 
words “tender documents” with “tendering documents.” 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 
consents, determinations, notices, requests and discharges, these communications shall 
be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or 
transmitted using any of the agreed systems of electronic transmission as stated in 
the SCC; and 

b) Delivered, sent or transmitted to the address for the recipient's communications as 
stated in the SCC. However: 

i) if the recipient gives notice of another address, communications shall thereafter 
be delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, 
it may be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other 
Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy shall 
be sent to the Engineer or the other Party, as the case may be. 

1.4 Law andLanguage 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be the English Language. 

1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one 
another. For the purposes of interpretation, the priority of the documents shall be in 
accordance with the following sequence: 

a) The Contract Agreement, 
b) theLetterofAcceptance, 
c) the Particular Conditions–Part A, 
d) the Particular Conditions–Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any 
necessary clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor 
receives the Letter of Acceptance, unless the Particular Conditions establish otherwise. The 
Contract Agreement shall bebasedupon the form annexed to the Particular Conditions. The 
costs of stamp duties and similar charges (if any) imposed by law in connection with entry 
into the Contract Agreement shallbe borne by the Procuring Entity. 

1.7 Assignment 
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Neither Party shall assign the whole or any part of the Contract or any benefit or interest in 
or under the Contract. However, either Party: 
a) May assign the whole or any part with the prior agreement of the other Party, at the 

sole discretion of such other Party, and 
b) May, as security in favor of a Procuring Entity or financial institution, assign its right to 

any moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. 
Unless otherwise stated in the Contract, two copies of the Contract and of each subsequent 
Drawing shall be supplied to the Contractor, who may make or request further copies at the 
cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, 
unless and until taken over by the Procuring Entity. Unless otherwise stated in the Contract, 
the Contractor shall supply to the Engineer 

 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Procuring Entity's Personnel shall have the 
right of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use 
in executing the Works, the Party shall promptly give notice to the other Party of such error 
or defect. 

1.9 Delayed Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed 
or disrupted if any necessary drawing or instruction is not issued to the Contractor within a 
particular time, which shall be reasonable. The notice shall include details of the necessary 
drawing or instruction, details of why and by when it should be issued, and the nature and 
amount of the delay or disruption likely to be suffered if it is late. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to 
issue the notified drawing or instruction within a time which is reasonable and is specified 
in the notice with supporting details, the Contractor shall give a further notice to the Engineer 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

1.9.2 payment of any such Cost-plus profit, which shall be included in the Contract Price.After 
receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay 
by the Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual 
property rights in the Contractor's Documents and other design documents made by (or on 
behalf of) the Contractor. The Contractor shall be deemed (by signing the Contract) to give 
to the Procuring Entity a non-terminable transferable non- exclusive royalty-free license 
tocopy, use and communicate the Contractor's Documents, including making and using 
modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant 
parts of the Works, 
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b) entitle any person in proper possession of the relevant part of the Works to copy, use 
and communicate the Contractor's Documents for the purposes of completing, 
operating, maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and 
other software, permit their use on any computer on the Site and other places as 
envisaged by the Contract, including replacements of any computers supplied by the 
Contractor. 

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) 
the Contractor shall not, without the Contractor's consent, be used, copied or communicated 
to a third party by (or on behalf of) the Procuring Entity for purposes other than those 
permitted under this Sub-Clause. 

1.11 Contractor's Use of Procuring Entity's Documents 

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual 
property rights in the Specification, the Drawings and other documents made by (or on 
behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain 
communication of these documents for the purposes of the Contract. They shall not, without 
the Procuring Entity's consent, be copied, used or communicated to a third party by the 
Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential 
and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless 
otherwise stated in the Particular Conditions: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building 
permit or similar permission for the Permanent Works, and any other permissions 
described in the Specification as having been (or to be) obtained by the Procuring 
Entity; and the Procuring Entity shall indemnify and hold the Contractor harmless 
against and from the consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all 
permits, licenses and approvals, as required by the Laws in relation to the execution 
and completion of the Works and the remedying of any defects; and the Contractor shall 
indemnify and hold the Procuring Entity harmless against and from the consequences 
of any failure to do so, unless the Contractor is impeded to accomplish these actions 
and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring 
Entity for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority 
to bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent 
of the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 
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Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall 
permit and shall cause its subcontractors and sub-consultants to permit, the Procuring 
Entity and/or persons appointed by the Procuring Entity to inspect the Site and/or the 
accounts and records relating to the procurement process, selection and/or contract 
execution, and to have such accounts and records audited by auditors appointed by the 
Procuring Entity if requested by the Procuring Entity. The Contractor's and its 
Subcontractors' and sub- consultants' attention is drawn to Sub-Clause15.6 (Fraud and 
Corruption) which provides, interalia, that acts intended to materially impede the exercise 
of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject 
to contract termination (as well as to a determination of ineligibility pursuant to the Procuring 
Entity's prevailing sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts 
of the Site within the time (or times) stated in the SCC. The right and possession may not 
be exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give 
(to the Contractor) possession of any foundation, structure, plant or means of access, the 
Procuring Entity shall do so in the time and manner stated in the Specification. However, 
the Procuring Entity may withhold any such right or possession until the Performance 
Security has been received. 

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of 
access to, and possession of, the Site within such times as required to enable the Contractor 
to proceed without disruption in accordance with the programme submitted under Sub-
Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as aresult of a failure by the Procuring Entity 
to give any such right or possession within such time, the Contractor shall give notice to the 
Engineer and shall been titled subject toSub-Clause20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or 
delay by the Contractor, including an error in, or delay in the submission of, any of the 
Contractor's Documents, the Contractor shall not be entitled to such extension of time, Cost 
or profit. 

2.2 Permits, Licenses or Approvals 

The Procuring Entity shall provide, at the request of the Contractor, such reasonable 
assistance as to allow the Contractor to obtain properly: 

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily 
available, and 

b) Any permits, licenses or approvals required by the Laws of the Country: 

i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 
Laws], 

ii) For the delivery of Goods, including clearance through customs, and 
iii) For the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 
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The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel 
and the Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-
paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-
Clause 4.18 [Protection of the Environment]. 

 
2.4 Procuring Entity's Financial Arrangement 

2.4.1 The Procuring Entity shall submit, before the Commencement Date and there after within 
30 days after receiving any request from the Contractor, reasonable evidence that financial 
arrangements have been made and are being maintained which will enable the Procuring 
Entity to pay the Contract Price punctually (as estimated at that time) in accordance with 
Clause 14 [Contract Price and Payment]. Before the Procuring Entity makes any material 
change to his financial arrangements, the Procuring Entity shall give notice to the Contractor 
with detailed particulars. 

2.4.2 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity 
has suspended disbursements under its loan, which finances in whole or in part the 
execution of the Works, the Procuring Entity shall give notice of such suspension to the 
Contractor with detailed particulars, including the date of such notification, with a copy to 
the 2.4.3 Engineer, within 7 days of the Procuring Entity having received the suspension 
notification from the Procuring Entity. If alternative funds will be available in appropriate 
currencies to the Procuring Entity to continue making payments to the Contractor beyond a 
date 60 day after the date of Procuring Entity notification of the suspension, the Procuring 
Entity shall provide reasonable evidence in his notice of the extent to which such funds will 
be available. 

2.5 Procuring Entity's Claims 

2.5.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of 
these Conditions or otherwise in connection with the Contract, and/or to any extension of 
the Defects Notification Period, the Procuring Entity or the shall give notice and particulars 
to the Contractor. However, notice is not required for payments due under Sub-Clause 4.19 
[Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and 
Free-Issue Materials], or for other services requested by the Contractor. 

2.5.2 The notice shall be given as soon as practicable and no longer than 30 days after the 
Procuring Entity became aware, or should have become aware, of the event or 
circumstances giving rise to the claim. A notice relating to any extension of the Defects 
Notification Period shall be given before the expiry of such period. 

2.5.3 The particulars shall specify the Clause or other basis of the claim and shall include 
substantiation of the amount and/or extension to which the Procuring Entity considers itself 
to be entitled in connection with the Contract. The Engineer shall then proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if 
any) which the Procuring Entity is entitled to be paid by the Contractor, and/or(ii) the 
extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 
[Extension of Defects Notification Period]. 

3. THE ENGINEER 

3.1 Engineer's Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to 
him in the Contract. The Engineer's staff shall include suitably qualified engineers and other 
professionals who are competent to carry out these duties. 

The Engineer shall have no authority to amend the Contract. 
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The Engineer may exercise the authority attributable to the Engineer as specified in or 
necessarily to be implied from the Contract. If the Engineer is required to obtain the 
approval of the Procuring Entity before exercising a specified authority, the requirements 
shall be as stated in the Particular Conditions. The Procuring Entity shall promptly inform 
the Contractor of any change to the authority attributed to the Engineer. 

3.1.2 However, whenever the Engineer exercises a specified authority for which the Procuring 
Entity's approval is required, then (for the purposes of the Contract) the Procuring Entity 
shall be deemed to have given approval. Except as otherwise stated in these Conditions: 
a) Whenever carrying out duties or exercising authority, specified in or implied by the 

Contract, the Engineer shall be deemed to act for the Procuring Entity; the Engineer has 
no authority to relieve either Party of any duties, obligations or 

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, 
proposal, request, test, or similar act by the Engineer (including absence of disapproval) 
shall not relieve the Contractor from any responsibility he has under the Contract, 
including responsibility for errors, omissions, discrepancies and non-compliances; and 

c) any act by the Engineer in response to a Contractor's request except as otherwise 
expressly specified shall be notified in writing to the Contractor within 14 days of 
receipt. 

3.1.2 The following provisions shall apply; The Engineer shall obtain the specific approval of the 
Procuring Entity before taking action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 
percentage specified in the SCC. 

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in 
accordance with Sub Clause13.1or13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies. 

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining 
property, he may, without relieving the Contractor of any of his duties and responsibility 
under the Contract, instruct the Contract or to execute all such work or to do all such things 
as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The 
Contractor shall forthwith comply, despite the absence of approval of the Procuring Entity, 
with any such instruction of the Engineer. The Engineer shall determine an addition to the 
Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify 
the Contractor accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants, and 
may also revoke such assignment or delegation. These assistants may include a resident 
engineer, and/or independent inspectors appointed to inspect and/or test items of Plant 
and/or Materials. The assignment, delegation or revocation shall be in writing and shall not 
take effect until copies have been received by both Parties. However, unless otherwise 
agreed by both Parties, the Engineer shall not delegate the authority to determine any 
matter in accordance with Sub-Clause3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, 
shall only be authorized to issue instructions to the Contractor to the extent defined by the 
delegation. Any approval, check, certificate, consent, examination, inspection, instruction, 
notice, proposal, request, test, or similar act by an assistant, in accordance with the 
delegation, shall have the same effect as though the act had been an act of the Engineer. 
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However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, 
and shall therefore not prejudice the right of the Engineer to reject the work, Plant or 
Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the 
Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse 
or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Engineer may issue to the Contractor (at any time) instructions and additional or 
modified Drawings which may be necessary for the execution of the Works and the 
remedying of any defects, all in accordance with the Contract. The Contractor shall only 
take instructions from the Engineer, or from an assistant to whom the appropriate authority 
has been delegated under this Clause. If an instruction constitutes a Variation, Clause 13 
[Variations and Adjustments] shall apply. 

3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated 
assistant, on anymatter related to the Contract. Whenever practicable, their instructions 
shall be given in writing. If the Engineer or a delegated assistant: 
a) Gives an oral instruction, 
b) Receives a written confirmation of the instruction, from (or on behalf of) theContractor, 

within two working days after giving the instruction, and 
c) Does not reply by issuing a written rejection and/or instruction within two working

 days after 
receiving the confirmation, then the confirmation shall constitute the written instruction 
of the Engineeror delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less 
than 21 days before the intended date of replacement, give notice to the Contractor of the 
name, address and relevant experience of the intended replacement Engineer. If the 
Contractor considers the intended replacement Engineer to be unsuitable, he has the right 
to raise objection against him by notice to the Procuring Entity, with supporting particulars, 
and the Procuring Entity shall give full and fair consideration to this objection. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Engineer shall proceed in accordance with this 
Sub-Clause 3.5 to agree or determine any matter, the Engineer shall consult with each Party 
in an endeavor to reach agreement. If agreement is not achieved, the Engineer shall make 
a fair determination in accordance with the Contract, taking due regard of all relevant 
circumstances. 

3.5.2 The Engineer shall give notice to both Parties of each agreement or determination, with 
supporting particulars, within 30 days from the receipt of the corresponding claim or request 
except when otherwise specified. Each Party shall give effect to each agreement or 
determination unless and until revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete 
the Works in accordance with the Contract and with the Engineer's instructions, and shall 
remedy any defects in the Works. 
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4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 
Contract, and all Contractor's Personnel, Goods, consumables and other things and 
services, whether of a temporary or permanent nature, required in and for this design, 
execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall 
have their origin in any eligible source country as defined by the Procuring Entity. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 
operations and of all methods of construction. Except to the extent specified in the Contract, 
the Contractor (i) shall be responsible for all Contractor's Documents, Temporary Works, 
and such design of each item of Plant and Materials as is required for the item to be in 
accordance with the Contract, and (ii) shall not otherwise be responsible for the design or 
specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the 
arrangements and methods which the Contractor proposes to adopt for the execution of the 
Works. No significant alteration to these arrangements and methods shall be made without 
this having previously been notified to the Engineer. 

4.1.6 The Contractor shall not commence any Works, including mobilization and/or pre-
construction activities (e.g. limited clearance for haul roads, site accesses and work site 
establishment, geotechnical investigations or investigations to select ancillary features such 
as quarries and borrowpits), unless the Engineer is satisfied that appropriate measures are 
in place to address environmental, social, health and safety risks and impacts. 

4.1.7 If the Contract specifies that the Contract or shall design any part of the Permanent Works, 
then unless otherwise stated in the Particular Conditions: 

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in 
accordance with the procedures specified in the Contract; 

b) These Contractor's Documents shall be in accordance with the Specification and 
Drawings, shall be written in the language for communications defined in Sub-Clause 
1.4 [Law and Language], and shall include additional information required by the 
Engineer to add to the Drawings for co-ordination of each Party's designs; 

c) The Contractor shall be responsible for this part and it shall, when the Works are 
completed, be fit for such purposes for which the part is intended as are specified in the 
Contract; and 

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to 
the Engineer the “as- built” documents and, if applicable, operation and maintenance 
manuals in accordance with the Specification and insufficient detail for the Procuring 
Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of the 
Works. Such part shall not be considered to be completed for thev purposes of taking-
over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these 
documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 Performance security shall not be required for contracts estimated to cost less than Kenya 
shillings five million shillings. 

4.2.2 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in 
the amount stated in the SCC and denominated in the currency (ies) of the Contractor in a 
freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in 
the SCC, this Sub-Clause shall not apply. 

4.2.3 The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days 
after receiving the Letter of Acceptance and shall send a copy to the Engineer. The 
Performance Security shall be issued by a reputable Procuring Entity or financial institution 
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selected by the Contract or and shall be in the form annexed to the Particular Conditions, 
as stipulated by the Procuring Entity in the SCC, or in another form approved by the 
Procuring Entity. 

4.2.4 The Contractor shall ensure that the Performance Security is valid and enforceable until the 
Contractor has executed and completed the Works and remedied any defects. If the terms 
of the Performance Security specify its expiry date, and the Contractor has not become 
entitled to receive the Performance Certificate by the date 30 days prior to the expiry date, 
the Contractor shall extend the validity of the Performance Security until the Works have 
been completed and any defects have been remedied. 

4.2.5 The Procuring Entity shall not make a claim under the Performance Security, except for 
amounts to which the Procuring Entity is entitled under the Contract. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from a claim 
under the Performance Security to the extent to which the Procuring Entity was not entitled 
to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 21 days 
after receiving a copy of the Performance Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer 
determines an addition or are duction to the Contract Price as a result of a change in cost 
and/or legislation, or as a result of a Variation, amounting to more than 25 percent of the 
portion of the Contract Price payable in a specific currency, the Contractor shall at the 
Engineer's request promptly increase, or may decrease, as the case may be, the value of 
the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 
necessary to act on the Contractor's behalf under the Contract. Unless the Contractor's 
Representative is named in the Contract, the Contractor shall, prior to the Commencement 
Date, submit to the Engineer for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or 
subsequently revoked interms of Sub-Clause 6.9 [Contractor's Personnel], or if the 
appointed person fails to act as Contractor's Representative, the Contractor shall similarly 
submit the name and particulars of another suitable person for such appointment. 

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment 
of the Contractor's Representative or appoint a replacement. 

4.3.2 The whole time of the Contractor's Representative shall be given to directing the 
Contractor's performance of the Contract. If the Contractor's Representative is to be 
temporarily absent from the Site during the execution of the Works, a suitable replacement 
person shall be appointed, subject to the Engineer's prior consent, and the Engineer shall 
be notified accordingly. 

4.3.3 The Contractor's Representative shall, on behalf of the Contractor, receive instructions 
under Sub-Clause 3.3 [Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at anytime revoke the delegation. Any delegation or revocation 
shall not take effect until the Engineer has received prior notice signed by the Contractor's 
Representative, naming the person and specifying the powers, functions and authority being 
delegated or revoked. 

4.3.4 The Contractor's Representative shall be fluent in the language for communications defined 



146 

 

 

in Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are 
not fluent in the said language, the Contractor shall make competent interpreters available 
during all working hours in a number deemed sufficient by the Engineer. 

4.4 Subcontractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents 
or employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated 
in the Particular Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, 
or to a subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors; 

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended 
date of the commencement of each Subcontractor's work, and of the commencement of 
such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to 
require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of 
termination under Sub-Clause15.2 [Termination by Procuring Entity]. 

 
4.4.3 The Contractor shall ensure that the requirements imposed on the Contractorby Sub-

Clause 1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for 
contractors from the Country to be appointed as Subcontractors. 

 
4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign 
the benefit of such obligations to the Procuring Entity, then the Contractor shall do so. 
Unless otherwise stated in the assignment, the Contractor shall have no liability to the 
Procuring Entity for the work carried out by the Subcontractor after the assignment takes 
effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 
appropriate opportunities for carrying out work to: 
a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in 

the execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the 
Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel 
and other contractors may include the use of Contractor's Equipment, Temporary Works or 
access arrangements which are the responsibility of the Contractor. 

If, under the Contract, the Procuring Entity is required to give to the Contractor possession 
of any foundation, structure, plant or means of access in accordance with Contractor’s 
Documents, the Contractor shall submit such documents to the Engineer in the time and 
manner stated in the Specification. 

4.7 Setting Out 
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4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of 
reference specified in the Contractor notified by the Engineer. The Contractor shall be 
responsible for the correct positioning of all parts of the Works, and shall rectify any error in 
the positions, levels, dimensions or alignment of the Works. 

The Procuring Entity shall be responsible for any errors in these specified or notified items of 
reference, but the Contractor shall use reasonable efforts to verify their accuracy before they 
are used. 

4.7.2 If the Contractor suffers delay and/or incurs Cost from executing work which was 
necessitated by an error in these items of reference, and an experienced contractor could 
not reasonably have discovered such error and avoided this delay and/or Cost, the 
Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

4.7.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could 
not reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) 
and (b) above related to thise. 

4.8 Safety Procedures 

The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions 

as to avoid danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and 

taking over under Clause10 [Procuring Entity's Taking Over], and 
e) Provide any Temporary Works (including roadways, footways, guards and fences) which 

may be necessary, because of the execution of the Works, for the use and protection of 
the public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with 
the requirementsof the Contract. The system shall be in accordance with the details stated 
in the Contract. The Engineer shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Engineer for 
information before each design and execution stage is commenced. When any document 
of a technical nature is issued to the Engineer, evidence of the prior approval by the 
Contractor itself shall be apparent on the document itself. Compliance with the quality 
assurance system shall not relieve the Contractor of any of his duties, obligations or 
responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior 
to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 
hydrological conditions at the Site, including environmental aspects. The Procuring Entity 
shall similarly make available to the Contract or all such data which come into the Procuring 
Entity's possession after the Base Date. The Contractor shall be responsible for interpreting 
all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall 
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be deemed to have obtained all necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Tender or Works. To the same extent, the 
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the 
above data and other available information, and to have been satisfied before submitting 
the Tender as to all relevant matters, including (without limitation): 
a) The form and nature of the Site, including sub-surface conditions, 
b) The hydrological and climatic conditions, 
c) The extent and nature of the work and Goods necessary for the execution and

completion of the Works and the remedying of any defects, 
d) The Laws, procedures and labor practices of the Country, and 
e) The Contractor's requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to: 
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 

Amount, and 
b) Have based the Accepted Contract Amount on the data, interpretations, necessary 

information, inspections, examinations and satisfaction as to all relevant matters 
referred to in Sub-Clause 4.10 [Site Data]. 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 
Contractor's obligations under the Contract (including those under Provisional Sums, if any) 
and all things necessary for the proper execution and completion of the Works and the 
remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made 
and other physical obstructions and pollutants, which the Contractor encounters at the Site 
when executing the Works, including sub-surface and hydrological conditions but excluding 
climatic conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 
Unforeseeable, the ContractorshallgivenoticetotheEngineerassoonaspracticable. 

This notice shall describe the physical conditions, so that they can be inspected by the 
Engineer, and shall set out the reasons why the Contractor considers them to be 
Unforeseeable. The Contractor shall continue executing the Works, using such proper and 
reasonable measures as are appropriate for the physical conditions, and shall comply with 
any instructions which the Engineer may give. If an instruction constitutes a Variation, 
Clause 13 [Variations and Adjustments] shall apply. 

4.12.3 If and to the extent that the Contractor encounters physical conditions which are 
Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 
conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 
[Contractor's Claims] to: 
a) An extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

4.12.4 Upon receiving such notice and inspecting and/or investigating these physical conditions, 
the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) whether and (if so) to what extent these physical conditions were 
Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related 
to this extent. 

4.12.5 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), 
the Engineer may also review whether other physical conditions in similar parts of the Works 
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(if any) were more favorable than could reasonably have been foreseen when the 
Contractor submitted the Tender. If and to the extent that thesemore favorable conditions 
were encountered, the Engineer may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these 
conditions, which may be included (as deductions) in the Contract Price and Payment 
Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all 
these reductions, for all the physical conditions encountered in similar parts of the Works, 
shall not result in any reduction in the Contract Price. 

4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by the 
Contractor when submitting the Tender, which shall be made available by the Contractor, 
but shall not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective 
access to and possession of the Site including special and/or temporary rights-of-way which 
are necessary for the Works. The Contractor shall obtain, at his risk and cost, any additional 
rights of way or facilities outside the Site which he may require for the purposes of the 
Works. 

4.14 Avoidance of Interference 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and footpaths, irrespective of 
whether they are public or in the possession of the Procuring Entity or of others. 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from any such 
unnecessary or improper interference. 

4.15 Access Route 

4.15.1 TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccess
routestothe 
SiteatBaseDate.TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombei
ngdamaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall 
include the proper use of appropriatevehiclesandroutes. 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance 
which may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and 
shall obtain any permission which may be required from the relevant authorities for his 
use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the 
use or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access 
routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, 
of access routes shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on 
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which any Plant or a major item of other Goods will be delivered to the Site; 

b) The Contractor shall be responsible for packing, loading, transporting, receiving, 
unloading, storing and protecting all Goods and other things required for the Works; 
and 

c) The Contractor shall indemnify and hold the Procuring Entity harmless against and from 
all damages, losses and expenses (including legal fees and expenses) resulting from 
the transport of Goods, and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the 
Site, Contractor's Equipment shall be deemed to be exclusively intended for the execution 
of the Works. The Contractor shall not remove from the Site any major items of Contractor's 
Equipment without the consent of the Engineer. However, consent shall not be required for 
vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

4.18.1 The Contractor shall take all reasonable steps to protect the environment (both on and off 
the Site) and to limit damage and nuisance to people and property resulting from pollution, 
noise and other results of his operations. 

4.18.2 The Contractor shall ensure that emissions, surfaced is charges and effluent from the 
Contractor's activities shall not exceed the values stated in the Specification or prescribed 
by applicable Laws. 

4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, 
water and other services he may require for his construction activities and to the extent 
defined in the Specifications, for the tests. 

The Contractor shall be entitled to use for the purposes of the Works such supplies of 
electricity, water, gas and other services as may be available on the Site and of which details 
and prices are given in the Specification. The Contractor shall, at his risk and cost, provide 
any apparatus necessary for his use of these services and for measuring the quantities 
consumed. 

4.19.2 The quantities consumed and the amounts due (at these prices) for such services shall be 
agreed or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 
amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the 
use of the Contractor in the execution of the Works in accordance with the details, 
arrangements and prices stated in the Specification. Unless otherwise stated in the 
Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except 
that 

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment 
whilst any of the Contractor's Personnel is operating it, driving it, directing it or in 
possession or control of it. 

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of 
Procuring Entity's Equipment shall be agreed or determined by the Engineer in accordance 
with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The 
Contractor shall pay these amounts to the Procuring Entity. 
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The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in 
accordance with the details stated in the Specification. The Procuring Entity shall, at his risk 
and cost, provide these materialsc at the time and place specified in the Contract. The 
Contractor shall then visually inspect them and shall promptly give notice to the Engineer of 
any shortage, defect or default in these materials. Unless otherwise agreed by both Parties, 
the Procuring Entity shall immediately rectify the notified shortage, defect or default. 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and 
control of the Contractor.The Contractor's obligations of inspection, care, custody and 
control shall not relieve the Procuring Entity of liability for any shortage, defect or default not 
apparent froma visual inspection. 

4.21 Progress Reports 

4.21.1 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be 
prepared by the Contractor and submitted to the Engineer in six copies. The first report shall 
cover the period upto the end of the first calendar month following the Commencement 
Date. Reports shall be submitted monthly thereafter, each within 7 days after the last day 
of the period to which it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 
outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

4.21.3 Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 
erection and testing; andincluding these stages for work by each nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 
manufacturer, manufacture location, percentage progress, and the actual or expected 
dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 
Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given 
under Sub-Clause 
20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparisons of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion in accordance with the Contract, 
and the measures being (or to be) adopted to overcome delays. 

4.21.4 The Contractor shall provide immediate notification to the Engineer of incidents in the 
following categories. Full details of such incidents shall be provided to the Engineer within 
the time frame agreed with the Engineer. 

a) confirmed or likely violation of any law or international agreement; 

b) any fatality or serious injury; 

c) significant adverse effects or damage to private property (e.g. vehicle accident, 
damage from fly rock, working beyond the boundary); 

d) major pollution of drinking water aquifer or damage or destruction of rare or 
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endangered habitat (including protected areas) or species; or 

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or 
other violations involving children. 

4.22 Security of the Site 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring 
Entity's Personnel; and to any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as authorized personnel of the Procuring Entity's other 
contractors on the Site. 

 
4.23 Contractor's Operations on Site 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which 
may be obtained by the Contractor and agreed by the Engineer as additional working areas. 
The Contractor shall take all necessary precautions to keep Contractor's Equipment and 
Contractor's Personnel within the Site and these additional areas, and to keep them off 
adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from all 
unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 
surplus materials. The Contractor shall clear away and remove from the Site any wreckage, 
rubbish and Temporary Works which are no longer required. 

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, 
from that part of the Site and Works to which the Taking-Over Certificate refers, all 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works. The 
Contractor shall leave that part of the Site and the Works in a clean and safe condition. 
However, the Contractor may retain on Site, during the Defects Notification Period, such 
Goods as are required for the Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 
geological or archaeological interest found on the Site shall be placed under the care and 
authority of the Procuring Entity. The Contractor shall take reasonable precautions to 
prevent Contractor's Personnel or other persons from removing or damaging any of these 
findings. 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 
Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay 
and/or incurs Cost from complying with the instructions, the Contractor shall give a further 
notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUB CONTRACTORS 

5.1 Definition of “nominated Subcontractor 

In the Contract, “nominated Subcontractor” means a Subcontractor: 
a) Who is stated in the Contract as being a nominated Subcontractor, or 



153 

 

 

b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the 
Contractor to employ as a Subcontractor subject to Sub-Clause 5.2 [Objection to 
Notification]. 

5.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor 
against whom the Contractor raises reasonable objection by notice to the Engineer as soon 
as practicable, with supporting particulars. An objection shall be deemed reasonable if it 
arises from (among other things) any of the following matters, unless the Procuring Entity 
agrees in writing to indemnify the Contractor against and from the consequences of the 
matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 
competence, resources or financial strength; 

b) the nominated Subcontract or does not accept to indemnify the Contractor against and 
from any negligence or misuse of Goods by the nominated Subcontractor, his agents 
and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which 
specifies that, for the subcontracted work (including design, if any), the nominated 
Subcontract or shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the 
Contractor to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under 
or in connection with the Contract and from the consequences of any failure by the 
Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity 
payments for sums due under the Subcontract referred to under Sub-Clause 5.3 
[Payment to nominated Subcontractors]. 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the 
nominated Subcontractor's invoices approved by the Contractor which the Engineer 
certifies to be due in accordance with the subcontract. These amounts plus other charges 
shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 
13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

Before issuing a Payment Certificate which includes an amount payable to a nominated 
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that 
the nominated Subcontractor hasreceived all amounts due in accordance with previous 
Payment Certificates, less applicable deductions for retention or otherwise. Unless the 
Contractor: 
a) Submits this reasonable evidence to the Engineer, or 
b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to 

withhold or refuse to pay these amounts, and 
ii) submits to the Engineer reasonable evidence that the nominated Subcontractor 

has been notified of the Contractor's entitlement, then the Procuring Entity may 
(at his sole discretion) pay, direct to the nominated Subcontractor, partor all of 
such amounts previously certified (less applicable deductions) as are due to the 
nominated Subcontractor and for which the Contractor has failed to submit the 
evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then 
repay, to the Procuring Entity, the amount which the nominated Subcontractor 
was directly paid by the Procuring Entity. 

 

6. STAFF AND LABOR 
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6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements 
for the engagement of all staff and labor, local or otherwise, and for their payment, feeding, 
transport, and, when appropriate, housing. The Contractor is encouraged, to the extent 
practicable and reasonable, to employ staff and labor with appropriate qualifications and 
experience from sources within the Country. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not 
lower than those established for the trade or industry where the work is carried out. If no 
established rates or conditions are applicable, the Contractor shall pay rates of wages and 
observe conditions which are not lower than the general level of wages and conditions 
observed locally by Procuring Entity's whose trade or industry is similar to that of the 
Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 
income taxes in Kenya in respect of such of their salaries, wages, allowances and any 
benefits as are subject to tax under the Laws of Kenya for the time being in force, and the 
Contractor shall perform such duties in regard to such deductions there of as may be 
imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the 
Procuring Entity's Personnel. 

6.4 Labor Laws 

6.4.1 The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's 
Personnel, including Laws relating to their employment, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. 

6.4.2 The Contractor shall require his employees to obey all applicable Laws, including those 
concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the 
normal working hours stated in the SCC, unless: 
a) Otherwise stated in the Contract, 
b) The Engineer gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the 

safety of the Works, in which case the Contractor shall immediately advise the 
Engineer. 

6.6 Facilities for Staff and Labor 

6.6.1 Except as otherwise stated in the Specification, the Contractor shall provide and maintain 
all necessary accommodation and welfare facilities for the Contractor's Personnel. The 
Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the 
Specification. 

6.6.2 The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary 
or permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and 
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safety of the Contractor's Personnel. In collaboration with local health authorities, the 
Contractor shall ensure thatmedical staff, first aid facilities, sick bay and ambulance service 
are available at all times at the Site and at any accommodation for Contractor's and 
Procuring Entity's Personnel, and that suitable arrangements are made for all necessary 
welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 
maintaining safety and protection against accidents. This person shall be qualified for this 
responsibility and shall have the authority to issue instructions and take protective measures 
to prevent accidents. Throughout the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable 
after its occurrence. The Contractor shall maintain records and make reports concerning 
health, safety and welfare of persons, and damage to property, as the Engineer may 
reasonably require. 

6.7.4 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme 
via an approved service provider and shall undertake such other measures as are 
specified in this Contract to reduce the risk of the transfer of the HIV virus between and 
among the Contractor's Personnel and the local community, to promote early diagnosis 
and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 
Contractor's obligations, the Contractor shall provide all necessary superintendence to plan, 
arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate 
knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and 
Language]) and of the operations to be carried out (including the methods and techniques 
required, the hazards likely to be encountered and methods of preventing accidents), for 
the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may require the 
Contractor to remove (or cause to be removed) any person employed on the Site or Works, 
including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties incompetently or negligently, 

c) Fails to conform with any provisions of the Contract, 

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the 
environment, or 

e) Based on reasonable evidence, is determined to have engaged in Fraud and 
Corruption during the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 
replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall 
be submitted each calendar month, in a form approved by the Engineer, until the Contractor 
has completed all work which is known to be outstanding at the completion date stated in the 
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Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 
riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve 
peace and protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor may bring in to the Country any foreign personnel who are necessary for 
the execution of the Works to the extent allowed by the applicable Laws. The Contractor 
shall ensure that these personnel are provided with the required residence visas and work 
permits. The Procuring Entity will, if requested by the Contractor, use his Lowest endeavors 
in a timely and expeditious manner to assist the Contract or in obtaining any local, state, 
national or government permission required for bringing in the Contractor's personnel. 

6.12.2 The Contractor shall be responsible for the return of these personnel to the place where 
they were recruited or to their domicile. In the event of the death in the Country of any of 
these personnel or members of their families, the Contractor shall similarly be responsible 
for making the appropriate arrangements for their return or burial. 

6.13 Supply of Foodstuffs 

6.13.1 The Contractor shall arrange for the provision of a sufficient supply of suitable food as may 
be stated in the Specification at reasonable prices for the Contractor's Personnel for the 
purposes of or in connection with the Contract. 

6.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate 
supply of drinking and other water for the use of the Contractor's Personnel. 

6.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's 
Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to 
their health. The Contractor shall comply with all the regulations of the local health 
authorities, including use of appropriate insecticide. 

6.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, 
sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow 
importation, sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or 
ammunition of any kind, or allow Contractor's Personnel to do so. 

6.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest and religious or 
other customs. 

6.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local regulations, for making 
any funeral arrangements for any of his local employees who may die while engaged upon 
the Works. 

6.20 Prohibition of Forced or Compulsory Labor 
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The Contractor shall not employ forced labor, which consists of any work or service, not 
voluntarily performed, that is exacted from an individual under threat of force or penalty, 
and includes any kind of involuntary or compulsory labor, such as indentured labor, bonded 
labor or similar labor-contracting arrangements. 

6.21 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is 
likely to be hazardous, or to interfere with, the child's education, or to be harmful to the 
child's health or physical, mental, spiritual, moral, or social development. Where the relevant 
labor laws of the Country have provisions for employment of minors, the Contract or shall 
follow those laws applicable to the Contractor. Children below the age of 18 years shall not 
be employed in dangerous work. 

6.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the 
Site. The records shall include the names, ages, genders, hours worked and wages paid to 
all workers. These records shall be summarized on a monthly basis and submitted to the 
Engineer. These records shall be included in the details to be submitted by the Contractor 
under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.23 Workers' Organizations 

The Contractor shall comply with laws on workers' rights to form and to join workers' 
organizations without interference and to bargain collectively. 

6.24 Non-Discrimination and Equal Opportunity 

The Contractor shall not make employment decisions on the basis of personal 
characteristics unrelated to inherent job requirements. The Contractor shall base the 
employment relationship on the principle of equal opportunity and fair treatment and shall 
not discriminate with respect to aspects of the employment relationship, including 
recruitment and hiring, compensation (including wages and benefits), working conditions 
and terms of employment, access to training, promotion, termination of employment or 
retirement, and discipline. 

7. Plant, Materials and Workmanship 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture of Plant, the production and manufacture of 
Materials, and all other execution of the Works: 
a) In the manner (if any) specified in the Contract, 
b) In a proper workman like and careful manner, in accordance with recognized good 

practice, and 
c) With properly equipped facilities and non-hazardous Materials, except as otherwise 

specified in the Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to 
the Engineer for consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, 
all at the Contractor's cost, and 

b) additional samples instructed by the Engineer as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 
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a) Have full access to all parts of the Site and to all places from which natural Materials are 
being obtained, and 

b) During production, manufacture and construction (at the Site and elsewhere), be entitled 
to examine, inspect, measure and test the materials and workmanship, and to check the 
progress of manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 
activities, including providing access, facilities, permissions and safety equipment. No such 
activity shall relieve the Contractor from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever any work is ready and before it 
is covered up, put out of sight, or packaged for storage or transport. The Engineer shall then 
either carry out the examination, inspection, measurement or testing without unreasonable 
delay, or promptly give notice to the Contractor that the Engineer does not require to do so. 
If the Contractor fails to give the notice, he shall, if and when required by the Engineer, 
uncover the work and thereafter reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after 
Completion (if any). 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 
assistance, documents and other information, electricity, equipment, fuel, consumables, 
instruments, labor, materials, and suitably qualified and experienced staff, as are necessary 
to carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the 
time and place for the specified testing of any Plant, Materials and other parts of the Works. 

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or 
details of specified tests, or instruct the Contractor to carry out additional tests. If these 
varied or additional tests show that the tested Plant, Materials or workmanship is not in 
accordance with the Contract, the cost of carrying out this Variation shall be borne by the 
Contractor, notwithstanding other provisions of the Contract. 

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's 
intention to attend the tests. If the Engineer does not attend at the time and place agreed, 
the Contractor may proceed with the tests, unless otherwise instructed by the Engineer, and 
the tests shall then be deemed to have been made in the Engineer'spresence. 

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or 
as a result of a delay for which the Procuring Entity is responsible, the Contractor shall give 
notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension ofTime for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. 
When the specified tests have been passed, the Engineer shall endorse the Contractor's 
test certificate, or issue a certificate to him, to that effect. If the Engineer has not attended 
the tests, he shall be deemed to have accepted the readings as accurate. 

 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials 
or workmanship is found to be defective or otherwise not in accordance with the Contract, 
the Engineer may reject the Plant, Materials or workmanship by giving notice to the 
Contractor, with reasons. The Contractor shall then promptly make good the defect and 
ensure that the rejected item complies with the Contract. 
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7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall 
be repeated unde rthe same terms and conditions. If the rejection and retesting cause the 
Procuring Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 
[Procuring Entity's Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor 
to: 

a) remove from the Site and replace any Plant or Materials which is not in accordance with 
the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether 
because of an accident, unforeseeable event or otherwise. 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be 
the time (if any) specified in the instruction, or immediately if urgency is specified under 
sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to 
employ and pay other persons to carry out the work. Except to the extent that the Contractor 
would have been entitled to payment for the work, the Contractor shall subject to Sub-
Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this 
failure. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the 
extent consistent with the Laws of the Country, become the property of the Procuring Entity 
at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) When the Contractor is paid the corresponding value of the Plant and Materials under 
Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

 
7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 
other payments for: 

a) Natural Materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus 
material (whether natural or man-made), except to the extent that disposal areas 
within the Site are specified in the Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement 
Date shall be the date at which the following precedent conditions have all been fulfilled and 
the Engineer's notification recording the agreement of both Parties on such fulfilment and 
instructing to commence the Work is received by the Contractor: 

a) Contract by relevant authorities of the Country; 

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial 
arrangements (under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]); 

c) signature of the Contract Agreement by both Parties, and if required, approval of the 
except if otherwise specified in the SCC, effective access to and possession of the Site 
given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
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[Compliance with Laws] as required for the commencement of the Works 

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance 
Payment] provided that the corresponding Procuring Entity guarantee has been 
delivered by the Contractor. 

8.1.2 If the said Engineer's instruction is not received by the Contractor within 180 days from his 
receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract 
under Sub-Clause 16.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably 
practicable after the Commencement Date and shall then proceed with the Works with due 
expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within 
the Time for Completion for the Works or Section (as the case may be), including: 

a) achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or 
Section to be considered to be completed for the purposes of taking-over under Sub-
Clause 10.1 [Taking Over of the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Engineer within 14 days after 
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall 
also submit a revised programme whenever the previous programme is inconsistent with 
actual progress or with the Contractor's obligations. Each programme shall include: 

a) the order in which the Contractor intends to carry out the Works, including the anticipated 
timing ofeach stage of design (if any), Contractor's Documents, procurement, 
manufacture of Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 
5 [Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contract or intends to adopt, and of 
the major stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class 
of Contractor's Personnel and of each type of Contractor's Equipment, required on 
the Site for each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the Contractor 
shall proceed in accordance with the programme, subject to his other obligations under the 
Contract. The Procuring Entity's Personnel shall be entitled to rely upon the programme 
when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events 
or circumstances which may adversely affect the work, increase the Contract Price or delay 
the execution of the Works. The Engineer may require the Contractor to submit an estimate 
of the anticipated effect of the future event or circumstances, and/or a proposal under Sub-
Clause 13.3 [Variation Procedure]. 

8.3.4 If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the 
extent stated) to comply with the Contract or to be consistent with actual progress and the 
Contractor's stated intentions, the Contractor shall submit a revised programme to the 
Engineer in accordance with this Sub-Clause. 
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8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an 
extension of the Time for Completion if and to the extent that completion for the purposes 
of Sub-Clause10.1 [Taking Over of the Works and Sections] is or will be delayed by any of 
the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under 
Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of an 
item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 
Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic 
or governmental actions, or 

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, 
the Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, 
the Contractor shall give notice to the Engineer in accordance with Sub-Clause 20.1 
[Contractor's Claims]. When determining each extension of time under Sub-Clause 20.1, 
the Engineer shall review previous determinations and may increase, but shall not 
decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in the Country, 
b) These authorities delay or disrupt the Contractor's work, and 
c) The delay or disruption was Unforeseeable, then this delay or disruption will be 

considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension 
of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of 
Time for Completion], then the Engineer may instruct the Contractor to submit, under 
Sub-Clause 8.3 [Programme], a revised programme and supporting report describing 
the revised methods which the Contractor proposes to adopt in order to expedite 
progress and complete within the Time for Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised 
methods, which may require increases in the working hours and/or in the numbers of 
Contractor's Personnel and/or Goods, at the risk and cost of the Contractor. If these 
revised methods cause the Procuring Entity to incur additional costs, the Contractor 
shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs 
to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 
below. 

8.6.2 Additional costs of revised methods including acceleration measures, instructed by the 
Engineer to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of 
Time for Completion] shall be paid by the Procuring Entity, without generating, however, 
any other additional payment benefit to the Contractor. 

8.7 Delay Damages 
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8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor 
shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages 
to the Procuring Entity for this default. These delay damages shall be the sum stated in the 
SCC, which shall be paid for everyday which shall elapse between the relevant Time for 
Completion and the datestatedintheTaking-OverCertificate.However, the total amount due 
under this Sub-Clause shall not exceed the maximum amount of delay damages (if any) 
stated in the SCC. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, 
other than in the event of termination under Sub-Clause 15.2 [Termination by Procuring 
Entity] prior to completion of the Works. These damages shall not relieve the Contractor 
from his obligation to complete the Works, or from any other duties, obligations or 
responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Engineer may at any time instruct the Contractor to suspend progress of part or all of 
the Works. During such suspension, the Contractor shall protect, store and secure such 
part or the Works against any deterioration, loss or damage. 

8.8.2 The Engineer may also notify the cause for the suspension. If and to the extent that the 
cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 
8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's 
instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, 
the Contractor shall give notice to the Engineer and shall been titled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these matters. 

8.9.2 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 
incurred in, making good the consequences of the Contractor's faulty design, workmanship 
or materials, or of the Contractor's failure to protect, store or secure in accordance with Sub-
Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of 
Plant and/or Materials which have not been delivered to Site, if: 

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 
30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's 
property in accordance with the Engineer's instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 
84 days, the Contractor may request the Engineer's permission to proceed. If the Engineer 
does not give permission within 30 days after being requested to do so, the Contractor may, 
by giving notice to the Engineer, treat the suspension as an omission under Clause 13 
[Variations and Adjustments] of the affected part of the Works. If the suspension affects the 
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whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2 
[Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Engineer shall 
jointly examine the Works and the Plant and Materials affected by the suspension. The 
Contractor shall make good any deterioration or defect in or loss of the Works or Plant or 
Materials, which has occurred during the suspension after receiving from the Engineer an 
instruction to this effect under Clause13 [Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and 
Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph 
(d) of Sub-Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after 
which the Contract or will be ready to carry out each of the Tests on Completion. Unless 
otherwise agreed, Tests on Completion shall be carried out within 14 days after this date, 
on such day or days as the Engineer shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances 
for the effect of any use of the Works by the Procuring Entity on the performance or other 
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests 
on Completion, the Contractor shall submit a certified report of the results of these Tests to 
the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 
7.4 [Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests on 
Completion] shall be applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may 
by notice require the Contractor to carry out the Tests within 21 days after receiving the 
notice. The Contractor shall carry out the Tests on such day or days within that period as 
the Contract or may fix and of which he shall give notice to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 
Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the 
Contractor. The Tests on Completion shall then be deemed to have been carried out in the 
presence of the Contract or and the results of the Tests shall be accepted as accurate. 

9.3 Retesting 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] 
shall apply, and the Engineer or the Contractor may require the failed Tests, and Tests on 
Completion on any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 
9.3 [Retesting], the Engineer shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; 

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works 
or Section, reject the Works or Section (as the case may be), in which event the 
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Procuring Entity shall have the same remedies as are provided in sub-paragraph (c) of 
Sub-Clause 11.4 [Failure to Remedy Defects]; or 

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests. 
 

9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other 
obligations under the Contract, and the Contract Price shall be reduced by such amount as 
shall be appropriate to cover the reduced value to the Procuring Entity as a result of this 
failure. Unless the relevant reduction for this failure is stated (or its method of calculation is 
defined) in the Contract, the Procuring Entity may require the reduction to be (i) agreed by 
both Parties (in full satisfaction of this failure only) and paid before this Taking-Over 
Certificate is issued, or 
(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 
3.5 [Determinations]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall 
be taken over by the Procuring Entity when (i) the Works have been completed in 
accordance with the Contract, including the matters described in Sub-Clause 8.2 [Time for 
Completion] and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over 
Certificate for the Works has been issued, or is deemed to have been issued in accordance 
with this Sub-Clause. 

10.1.2 The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier 
than 14 days before the Works will, in the Contractor's opinion, be complete and ready for 
taking over. If the Works are divided into Sections, the Contract or may similarly apply for a 
Taking-Over Certificate for each Section. 

10.1.3 The Engineer shall, within 30 days after receiving the Contractor's application: 

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works 
or Section were completed in accordance with the Contract, except for any minor 
outstanding work and defects which will not substantially affect the use of the Works or 
Section for their intended purpose (either until or whilst this work is completed and these 
defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the 
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 
complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's 
application within the period of 30 days, and if the Works or Section (as the case may be) 
are substantially in accordance with the Contract, the Taking-Over Certificate shall be 
deemed to have been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over 
Certificate for any part of the Permanent Works. 

The Procuring Entity shall not use any part of the Works (other than as a temporary measure 
which is either specified in the Contract or agreed by both Parties) unless and until the 
Engineer has issued a Taking-Over Certificate for this part. However, if the Procuring Entity 
does use any part of the Works before the Taking-Over Certificate isissued: 

a) The part which is used shall be deemed to have been taken over as from the date on 
which it is used, 

b) The Contractor shall cease to be liable for the care of such part as from this date, 
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when responsibility shall pass to the Procuring Entity, and 

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this 
part. 

10.2.2 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the 
Contractor shall be given the earliest opportunity to take such steps as may be necessary 
to carry out any outstanding Tests onCompletion. The Contractor shall carry out these Tests 
on Completion as soon as practicable before the expiry date of the relevant Defects 
Notification Period. 

10.2.3 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a 
part of the Works, other than such use as is specified in the Contractor agreed by the 
Contractor, the Contractor shall (i) give notice to the Engineer and (ii) be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to payment of any such Cost-plus profit, which shall 
be included in the Contract Price. After receiving this notice, the Engineer shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine this Cost and profit. 

10.2.4 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), 
the delay damages there after for completion of the remainder of the Works shall be 
reduced. Similarly, the delay damages for the remainder of the Section (if any) in which this 
part is included shall also be reduced. For any period of delay after the date stated in this 
Taking-Over Certificate, the proportional reduction in these delay damages shall be 
calculated as the proportion which the value of the part so certified bears to the value of the 
Works or Section (as the case may be) as a whole. The Engineer shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. 
The provisions of this paragraph shall only apply to the daily rate of delay damages under 
Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these 
damages. 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 
Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity 
shall be deemed to have taken over the Works or Section (as the case may be) on the date 
when the Tests on Completion would otherwise have been completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor 
shall carry out the Tests on Completion as soon as practicable, before the expiry date of the 
Defects Notification Period. The Engineer shall require the Tests on Completion to be 
carried out by giving 14 days' notice and in accordance with the relevant provisions of the 
Contract. 

10.3.2 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 
Tests on Completion, the Contractor shall give notice to the Engineer and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

10.3.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of 
the Works shall not be deemed to certify completion of any ground or other surfaces 
requiring reinstatement. 

11. Defects Liability 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the 
condition required by the Contract (fair wear and tear excepted) by the expiry date of the 
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relevant Defects Notification Period or as soon as practicable there after, the Contractor 
shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, 
within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on 
behalf of) the Procuring Entity on or before the expiry date of the Defects Notification 
Period for the Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or 
on behalf of) the Procuring Entity. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding 
Work and Remedying Defects] shall be executed at the risk and cost of the Contractor, if 
and to the extent that the work is attributable to: 
a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be 
notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation 
Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] 
to an extension of the Defects Notification Period for the Works or a Section if and to the 
extent that the Works, Section or a major item of Plant (as the case may be, and after taking 
over) cannot be used for the purposes for which they are intended by reason of a defect or 
by reason of damage attributable to the Contractor. However, a Defects Notification Period 
shall not be extended by more than two years. 

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 
[Suspension of Work] orSub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 
Contractor's obligations under this Clause shall not apply to any defects or damage 
occurring more than two years after the Defects Notification Period for the Plant and/or 
Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defector damage within a reasonable time, a date may 
be fixed by (or on behalf of) the Procuring Entity, on or by which the defect or damage is to 
be remedied. The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial 
work was to be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of 
Remedying Defects], the Procuring Entity may (at his option): 
a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's 

cost, but the Contractor shall have no responsibility for this work; and the Contractor 
shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity 
the costs reasonably incurred by the Procuring Entity in remedying the defect or 
damage; 

b) Require the Engineer to agree or determine a reasonable reduction in the Contract 
Price in accordance with Sub-Clause3.5 [Determinations]; or 

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit 
of the Works or any major part of the Works, terminate the Contract as a whole, or in 
respect of such major part which cannot be put to the intended use. 
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11.4.3 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity 
shall then be entitled to recover all sums paid for the Works or for such part (as the case 
may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring 
Entity gives consent, the Contractor may remove from the Site for the purposes of repair 
such items of Plant as are defective or damaged. This consent may require the Contractor 
to increase the amount of the Performance Security by the full replacement cost of these 
items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defect or damage may affect the performance of the Works, 
the Engineer may require the repetition of any of the tests described in the Contract. The 
requirement shall be made by notice within 30 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous 
tests, except that hey shall be carried out at the risk and cost of the Party liable, under Sub-
Clause 11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have such right of 
access to the Works as is reasonably required in order to comply with this Clause, except 
as may be inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect, under 
the direction of the Engineer. Unless the defect is to be remedied at the cost of the 
Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search 
plus profit shall be agreed or determined by the Engineer in accordance with Sub-Clause 
3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been 
completed until the Engineer has issued the Performance Certificate to the Contractor, 
stating the date on which the Contractor completed his obligations under the Contract. 

11.9.2 The Engineer shall issue the Performance Certificate within 30 days after the latest of the 
expiry dates of the Defects Notification Periods, or as soon thereafter as the Contractor has 
supplied all the Contractor's Documents and completed and tested all the Works, including 
remedying any defects. A copy of the Performance Certificate shall be issued to the 
Procuring Entity. 

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable for the 
fulfilment of any obligation which remains unperformed at that time. For the purposes of 
determining the nature and extentof unperformed obligations, the Contract shall be deemed 
to remain in force. 

11.11 Clearance of Site 
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11.11.1 Upon receiving the Performance Certificate, the Contractor shall remove any remaining 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from 
the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of 
the Performance Certificate, the Procuring Entity may sell or otherwise dispose of any 
remaining items. The Procuring Entity shall be entitled to be paid the costs incurred in 
connection with, or attributable to, such sale or disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys 
are less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance 
to the Procuring Entity. 

 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. 
The Contractor shall show in each application under Sub-Clauses 14.3 [Application for 
Interim Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for 
Final Payment Certificate] the quantities and other particulars detailing the amounts which 
he considers to be entitled under the Contract. 

12.1.2 Whenever the Engineer requires any part of the Works to be measured, reasonable notice 
shall be given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer 
in making the measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement made by (or 
on behalf of) the Engineer shall be accepted as accurate. 

12.1.3 Except as otherwise stated in the Contract, wherever any Permanent Works are to be 
measured from records, these shall be prepared by the Engineer. The Contractor shall, as 
and when requested, attend to examine and agree the records with the Engineer, and shall 
sign the same when agreed. If the Contractor does not attend, the records shall be 
accepted as accurate. 

12.1.4 If the Contractor examines and disagrees the records, and/or does not sign them as 
agreed, then the Contractor shall give notice to the Engineer of the respects in which the 
records are asserted to be inaccurate. After receiving this notice, the Engineer shall review 
the records and either confirm or vary them and certify the payment of the undisputed part. 
If the Contractor does not so give notice to the Engineer within 14 days after being 
requested to examine the records, they shall be accepted as accurate. 

 
12.2 Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent 

Works, and 
b) The method of measurement shall be in accordance with the Bills of Quantities or 

other applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in theContract, the Engineer shallproceed in accordance with 
Sub-Clause 
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3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of 
work, applying the measurement agreed or determined in accordance with the above 
Sub-Clauses 12.1 and 12.2 and the appropriate rate or price for the item. 

For each item of work, the appropriate rate or price for the item shall be the rate or price 
specified for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified 
shall be considered as included in other rates and prices in the Bills of Quantities and will 
not be paid for separately. 

However, a new rate or price shall be appropriate for an item of work if: 
a) I) the measured quantity of the item is changed by more than 25% from the 

quantity of this item in the Bills of Quantities or another Schedule, 
ii) This change in quantity multiplied by such specified rate fo rthis item exceeds 

0.25% of the Accepted Contract Amount, 
iii) This change in quantity directly changes the Cost per unit quantity of this item 

by more than 1%, and 
iv) This item is not specified in the Contract as a “fixed 

rate item”; or 

b) i) the work is instructed under Clause 13 [Variations and Adjustments], 
ii) no rate or price is specified in the Contract for this item, and 
iii) no specified rate or price is appropriate because the item of work is not of 

similar character, or is not executed under similar conditions, as any item in the 
Contract. 

 

12.3.3 Each new rate or price shall be derived from any relevant rates or prices in the Contract, 
with reasonable adjustments to take account of the matters described in sub-paragraph 
(a) and/or (b), as applicable. If no rates or prices are relevant for the derivation of a new 
rate or price, it shall be derived from the reasonable Cost of executing the work, together 
with profit, taking account of any other relevant matters. 

12.3.4 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall 
determine a provisional rate or price for the purposes of Interim Payment Certificates as 
soon as the concerned work commences. 

12.3.5 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions 
valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be 
adjusted by a plus or minus percentage. The percentage already worked out during tender 
evaluation is worked out as follows: (corrected tender price–tender price)/tender price X 
100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has 
not been agreed, if: 
a) the Contractor will incur (or has incurred) cost which, if the work had not been 

omitted, would have been deemed to be covered by a sum forming part of the 
Accepted Contract Amount; 

b) the omission of the work will result (or has resulted) in this sum not forming part of the 
Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then 
the Contractor shall give notice to the Engineer accordingly, with supporting particulars. 
Upon receiving this notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine this cost, which shall be included in 
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the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over 
Certificate for the Works, either by an instruction or by a request for the Contractor to submit 
a proposal. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 
promptly gives notice to the Engineer stating (with supporting particulars) that (i) the 
Contractor cannot readily obtain the Goods required for the Variation, or (ii) such Variation 
triggers a substantial change in the sequence or progress of the Works. Upon receiving this 
notice, the Engineer shall cancel, confirm or vary the instruction. 
Each Variation may include: 

a) Changes to the quantities of any item of work included in the Contract (however, 
such changes do not necessarily constitute a Variation), 

b) Changes to the quality and other characteristics of any item of work, 

c) Changes to the levels, positions and/or dimensions of any part of the Works, 

d) Omission of any work unless it is to be carried out by others, 

e) Any additional work, Plant, Materials or services necessary for the Permanent Works, 
including any associated Tests on Completion, boreholes and other testing and 
exploratory work, or 

f) Changes to the sequence or timing of the execution of the Works. 

13.1.3 The Contractor shall not make any alteration and/or modification of the Permanent Works, 
unless and until the Engineer instructs or approves a Variation. 

13.2 Value Engineering 

13.2.1 The Contract or may, at any time, submit to the Engineer a written proposal which (in the 
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the 
efficiency or value to the Procuring Entity of the completed Works, or (iv) otherwise be of 
benefit to the Procuring Entity. 

13.2.2 The proposal shall be prepared at the cost of the Contract or and shall include the items 
listed in Sub- Clause 13.3 [Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the design of part of 
the Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) Sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall 
apply, and 

c) If this change results in a reduction in the contract value of this part, the Engineer shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a 
fee, which shall be included in the Contract Price. This fee shall be half (50%) of the 
difference between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments 
under Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 
13.8 [Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 
account of any reductions in quality, anticipated life or operational efficiencies. 

13.2.3 However, if amount (i) is less than amount (ii), there shall not be a fee. 
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13.3 Variation Procedure 

13.3.1 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall 
respond in writing as soon as practicable, either by giving reasons why he cannot comply 
(if this is the case) or by submitting: 

a) a description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according 
toSub- 
Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-
Clause 13.2 [Value Engineering] or otherwise), respond with approval, disapproval or 
comments. The Contractor shall not delay any work whilst awaiting a response. 

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, 
shall be issued by the Engineer to the Contractor, who shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 
Evaluation], unless the Engineer instructs or approves otherwise in accordance with this 
Clause. 

13.4 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 
whenever an adjustment is agreed, approved or determined as stated above, the amount 
payable in each of the applicable currencies shall be specified. For this purpose, reference 
shall be made to the actual or expected currency proportions of the Cost of the varied work, 
and to the proportions of various currencies specified for payment of the Contract Price. 

13.5 Provisional Sums 

13.5.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the 
Engineer's instructions, and the Contract Price shall be adjusted accordingly. The total sum 
paid to the Contractor shall include only such amounts, for the work, supplies or services 
to which the Provisional Sum relates, as the Engineer shall have instructed. For each 
Provisional Sum, the Engineer may instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the 
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and 
for which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual 
amounts by applying the relevant percentage rate (if any) stated in the 
appropriate Schedule. 

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied. 

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, 
vouchers and accounts or receipts in substantiation. 

13.6 Daywork 

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be 
executed on a daywork basis. The work shall then be valued in accordance with the 
Daywork Schedule included in the Contract, and the following procedure shall apply. If a 
Daywork Schedule is not included in the Contract, this Sub-Clauses hall nota pply. 
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Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. 
When applying for payment, the Contractor shall submit invoices, vouchers and accounts 
or receipts for any Goods. 

13.6.2 Except for any items for which the Daywork Schedule specifies that payment is not due, 
the Contractor shall deliver each day to the Engineer accurate statements in duplicate 
which shall include the following details of the resources used in executing the previous 
day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) The identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 

 
13.6.3 One copy of each statement will, if correct, or when agreed, be signed by the Engineer and 

returned to the Contractor. The Contractor shall then submit priced statements of these 
resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 
14.3 [Application for Interim Payment Certificates]. 

13.7 Adjustments for Changes in Legislation 

13.7.1 The Contract Price shall be adjusted to take account of any increase or decrease in 
Costresulting from a change in the Laws of the Country (including the introduction of new 
Laws and the repeal or modification of existing Laws) or in the judicial or official 
governmental interpretation of such Laws, made after the Base Date, which affect the 
Contractor in the performance of obligations under the Contract. 

13.7.2 If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as 
a result of these changes in the Laws or in such interpretations, made after the Base Date, 
the Contractorshall give notice to the Engineer and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these matters. 

13.7.3 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time 
if the relevant delay has already been taken into account in the determination of a previous 
extension of time and such Cost shall not be separately paid if the same shall already have 
been taken into account inthe index ing of any inputs to the table of adjustment data in 
accordance with the provisions of Sub-Clause 
13.8 [Adjustments for Changes in Cost]. 

13.8 Adjustments for Changes in Cost 

13.8.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment 
data for local and foreign currencies included in the Schedules. If there is no such table of 
adjustment data, this Sub- Clause shall not apply. 

13.8.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for 
rises or falls in the cost of labor, Goods and other inputs to the Works, by the addition or 
deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To 
the extent that full compensation for any rise or fall in Costs is not covered by the provisions 
of this or other Clauses, the Accepted Contract Amount shall be deemed to have included 
amounts to cover the contingency of other rises and falls in costs. 

13.8.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued 
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in accordance with the appropriate Schedule and certified in Payment Certificates, shall be 
determined from formulae for each of the currencies in which the Contract Price is payable. 
No adjustment is to be applied to work valued on the basis of Cost or current prices. The 
formulae shall be of the following general type: 

 
Pn = a + b Ln/ Lo + c En/Eo + d Mn/Mo + ...... where: 
 
“Pn” is the adjustment multiplier to be applied to the estimated contract value in the relevant currency 
of the work carried out in period “n”, this period being a month unless otherwise stated in the SCC; 
 
“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-
adjustable portion in contractual payments; 
 
“b”, “c”, “d”, … are coefficients representing the estimated proportion of each cost element related to 
the execution of the Works, as stated in the relevant table of adjustment data; such tabulated cost 
elements may be indicative of resources such as labor, equipment and materials; 
 
“Ln”, “En”, “Mn”, … are the current cost indices or reference prices for period “n”, expressed in the 
relevant currency of payment, each of which is applicable to the relevant tabulated cost element on 
the date 49 days prior to the last day of the period (to which the particular Payment Certificate 
relates); and 
 
“Lo”, “Eo”, “Mo” … are the base cost indices or reference prices, expressed in the relevant currency 
of payment, each of which is applicable to the relevant tabulated cost element on the Base Date. 

 

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be used. 
If their source is in doubt, it shall be determined by the Engineer. For this purpose, 
reference shall be made to the values of the indices at stated dates (quoted in the fourth 
and fifth columns respectively of the table) for the purposes of clarification of the source; 
although these dates (and thus these values) may not correspond to the base cost indices. 

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index 
shall be converted into the relevant currency of payment at the selling rate, established by 
the central Procuring Entity of the Country, of this relevant currency on the above date for 
which the index is required to be applicable. 

13.8.6 Until such time as each current cost index is available, the Engineer shall determine a 
provisional index for the issue of Interim Payment Certificates. When a current cost index 
is available, the adjustment shall be recalculated accordingly. 

13.8.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of 
prices thereafter shall be made using either (i) each index or price applicable on the date 
49 days prior to the expiry of the Time for Completion of the Works, or (ii) the current index 
or price, which ever is more favorable to the Procuring Entity. 

13.8.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 
adjustment data shall only be adjusted if they have been rendered unreasonable, 
unbalanced or inapplicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Particular Conditions: 

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
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and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 
Contract, and the Contract Price shall not be adjusted for any of these costs except as 
stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bills of Quantities or other Schedule are 
estimated quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause 12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement 
Date, a proposed breakdown of each lumpsum price in the Schedules. 

14.1.2 The Engineer may take account of the breakdown when preparing Payment Certificates, 
but shall not be bound by it. 

14.1.3 Not withstanding the provisions of subparagraph (b), Contractor's Equipment, including 
essential spare parts there for, imported by the Contractor for the sole purpose of 
executing the Contract shall be exempt from the payment of import duties and taxes upon 
importation. 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest- free loan for 
mobilization and cashflow support, when the Contractor submits a guarantee in 
accordance with this Sub-Clause. The total advance payment, the number and timing of 
instalments (if more than one), and the applicable currencies and proportions, shall be as 
stated in the SCC. Unless and until the Procuring Entity receives this guarantee, or if the 
total advance payment is not stated in the SCC, this Sub-Clause shall not apply. 

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment 
Certificate for the advance payment or its first instalment after receiving a Statement 
(under Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after the 
Procuring Entity receives (i) the Performance Security in accordance with Sub-Clause 4.2 
[Performance Security] and (ii) a guarantee in amounts and currencies equal to the 
advance payment. This guarantee shall be issued by a reputable Procuring Entity or 
financial institution selected by the Contractor and shall be in the form annexed to the 
Particular Conditions or in another form approved by the Procuring Entity. 

14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 
payment has been repaid, but its amount shall be progressively 
reducedbytheamountrepaidbytheContractorasindicatedinthe Payment Certificates. If the 
terms of the guarantee specify its expiry date, and the advance payment has not been 
repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity 
of the guarantee until the advance payment has been repaid. 

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through 
percentage deductions from the interim payments determined by the Engineer in 
accordance with Sub-Clause 14.6 [Issue of Interim PaymentCertificates], as follows: 
a) Deductions shall commence in the next interim Payment Certificate following that in 

which the total of all certified interim payments (excluding the advance payment and 
deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted 
Contract Amount less Provisional Sums; and 

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of 
each Interim Payment Certificate (excluding the advance payment and deductions for 
its repayments as well as deductions for retention money) in the currencies and 
proportions of the advance payment until such time as the advance payment has been 
repaid; provided that the advance payment shall be completely repaid prior to the time 
when 90 percent (90%) of the Accepted Contract Amount less Provisional Sums has 
been certified for payment. 

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over 
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Certificate for the Works or prior to termination under Clause 15 [Termination by Procuring 
Entity], Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force 
Majeure] (as the case may be), the whole of the balance then outstanding shall 
immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's Entitlement to 
Termination for Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

14.3.1 The Contractor shall submit a Statement in six copies to the Engineer after the end of each 
month, in aform approved by the Engineer, showing in detail the amounts to which the 
Contractor considers itself to been titled, together with supporting documents which shall 
include the report on the progress during this month in accordance with Sub-Clause 4.21 
[Progress Reports]. 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed 
in the various currencies in which the Contract Price is payable, in the sequence listed: 
a) the estimated contract value of the Works executed and the Contractor's Documents 

produced up to the end of the month (including Variations but excluding items 
described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, 
in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and 
Sub-Clause 13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of 
retention stated in the SCC to the total of the above amounts, until the amount so 
retained by the Procuring Entity reaches the limit of Retention Money (if any) stated in 
the SCC; 

d) any amounts to be added for the advance payment and (if more than one instalment) 
and to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance 
Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with 
Sub-Clause14.5[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contract or 
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.3.3 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions 
valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be 
adjusted by a plus or minus percentage. The percentage already worked out during tender 
evaluation is worked out as follows: (corrected tender price–tender price)/tender 
priceX100. 

14.4 Schedule of Payments 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the 
Contract Price will be paid, then unless otherwise stated in this schedule: 

 
a) The instalments quoted in this schedule of payments shall be the estimated contract 

values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates]; 

b) Sub-Clause14.5[Plantand Materials intended for the Works] shall not apply; and 
c) If these instalments are not defined by reference to the actual progress achieved in 

executing the Works, and if actual progress is found to be less or more than that on 
which this schedule of payments was based, then the Engineer may proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised 
instalments, which shall take account of the extent to which progress is less or more 
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than that on which the instalments were previously based. 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-
binding estimates of the payments which he expects to become due during each quarterly 
period. The first estimate shall be submitted within 42 days after the Commencement Date. 
Revised estimates shall be submitted at quarterly intervals, until the Taking-Over 
Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works (see SCC for lists) 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-
paragraph (e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been 
sent to the Site for incorporation in the Permanent Works, and (ii) a reduction when the 
contract value of such Plant and Materials is included as part of the Permanent Works 
under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

14.5.2 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the 
Schedules, this Sub-Clause shall not apply. The Engineer shall determine and certify each 
addition if the following conditions are satisfied: 
a) The Contractor has: 

i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant 
and Materials) which are available for inspection, and 

ii) Submitted a statement of the Cost of acquiring and delivering the Plant and 
Materials to the Site, supported by satisfactory evidence; and either: 

b) The relevant Plant and Materials: 

i) Are those listed in the Schedules for payment when shipped, 

ii) Have been shipped to the Country, enroute to the Site, in accordance with the 
Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which 
has been submitted to the Engineer together with evidence of payment of freight 
and insurance, any other documents reasonably required, and an Procuring Entity 
guarantee in a form and issued by an entity approved by the Procuring Entity in 
amounts and currencies equal to the amount due under this Sub- Clause: this 
guarantee may be in a similar form to the form referred to in Sub-Clause 
14.2[Advance Payment] and shall be valid until the Plant and Materials are properly 
stored on Site and protected against loss, damage or deterioration; 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against 
loss, damage or deterioration, and appear to be inaccordance with the Contract. 

14.5.3 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 
Engineer's determination of the cost of the Plant and Materials (including delivery to Site), 
taking account of the documents mentioned in this Sub-Clause and of the contract value 
of the Plant and Materials. 

14.5.4 The currencies for this additional amount shall be the same as those in which payment will 
become due when the contract value is included under sub-paragraph (a) of Sub-Clause 
14.3 [Application for Interim Payment Certificates]. At that time, the Payment Certificate 
shall include the applicable reduction which shall be equivalent to, and in the same 
currencies and proportions as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved 
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the Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a 
Statement and supporting documents, deliver to the Procuring Entity and to the Contractor 
an Interim Payment Certificate which shall state the amount which the Engineer fairly 
determines to be due, with all supporting particulars for any reduction or withholding made 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not 
be bound to issue an Interim Payment Certificate in an amount which would (after retention 
and other deductions) be less than the minimum amount of Interim Payment Certificates 
(if any) stated in the SCC. In this event, the Engineer shall give notice to the Contractor 
accordingly. 

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the 
Contract, the cost of rectification or replacement may bewithheld until rectification or 
replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with 
the Contract, and had been so notified by the Engineer, the value of this work or 
obligation may be withheld until the work or obligation has been performed. 

14.6.3 The Engineer may in any Payment Certificate make any correction or modification that 
should properly be made to any previous Payment Certificate. A Payment Certificate shall 
not be deemed to indicate the Engineer's acceptance, approval, consent or satisfaction. 

14.7 Payment 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The first instalment of the advance payment within 42 days after issuing the Letter of 
Acceptance or within 21 days after receiving the documents in accordance with Sub-
Clause 4.2 [Performance Security] and Sub-Clause 14.2 [Advance Payment], 
whichever is later; 

b) the amount certified in each Interim Payment Certificate within 56 days after the 
Engineer receives the Statement and supporting documents; or, at a time when the 
Procuring Entity's loan or credit (from which part of the payments to the Contractor is 
being made) is suspended, the amount shown on any statement submitted by the 
Contractor within 14 days after such statement is submitted, any discrepancy being 
rectified in the next payment to the Contractor; and 

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring 
Entity receives this Payment Certificate; or, at a time when the Procuring Entity's loan 
or credit (from which part of the payments to the Contractor is being made) is 
suspended, the undisputed amount shown in the Final Statement within 56 days after 
the date of notification of the suspension in accordance with Sub-Clause 16.2 
[Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity 
account, nominated by the Contractor, in the payment country (for this currency) 
specified in the Contract. 

14.8 Delayed Payment 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], 
the Contractor shall be entitled to receive financing charges compounded monthly on the 
amount unpaid during the period of delay. This period shall be deemed to commence on 
the date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of 
its sub-paragraph (b)) of the date on which any Interim Payment Certificate isissued. 

14.8.2 Unless otherwise stated in theParticular Conditions, these financing charges shall be 
calculated at the annual rate of three percentage points above the discount rate of the 
central Procuring Entity in the country of the currency of payment, or if not available, the 
inter-Procuring Entity offered rate, and shall be paid in such currency. 
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The Contractor shall be entitled to this payment without formal notice or certification, and 
without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 
Retention Money shall be certified by the Engineer for payment to the Contractor. If a 
Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 
Retention Money shall be certified and paid. This proportion shall be half (50%) of the 
proportion calculated by dividing the estimated contract value of the Section or part, by the 
estimated final Contract Price. 

14.9.2 Promptly after the latest of the expiry dates of the Defects Notification Periods, the 
outstanding balance of the Retention Money shall be certified by the Engineer for payment 
to the Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the 
second half of the Retention Money shall be certified and paid promptly after the expiry 
date of the Defects Notification Period for the Section. This proportion shall be half (50%) 
of the proportion calculated by dividing the estimated contract value of the Section by the 
estimated final Contract Price. 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 
Engineer shall be entitled to withhold certification of the estimated cost of this work until it 
has been executed. 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under 
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 
[Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has 
been issued for the Works and the first half of the Retention Money has been certified for 
payment by the Engineer, the Contractor shall be entitled to substitute a guarantee, in the 
form annexed to the Particular Conditions or in another form approved by the Procuring 
Entity and issued by a reputable Procuring Entity or financial institution selected by the 
Contractor, for the second half of the Retention Money. The Contractor shall ensure that 
the guarantee is in the amounts and currencies of the second half of the Retention Money 
and is valid and enforceable until the Contract or has executed and completed the Works 
and remedied any defects, as specified for the Performance Security in Sub-Clause 4.2. 
On receipt by the Procuring Entity of the required guarantee, the Engineer shall certify and 
the Procuring Entity shall pay the second half of the Retention Money. The release of the 
second half of the Retention Money against a guarantee shall then be in lieu of the release 
under the second paragraph of this Sub-Clause. The Procuring Entity shall return the 
guarantee to the Contractor within 21 days after receiving a copy of the Performance 
Certificate. 

14.9.6 If the Performance Security required under Sub-Clause 4.2 is in the form of a demand 
guarantee, and the amount guaranteed under it when the Taking-Over Certificate is issued 
is more than half of the Retention Money, then the Retention Money guarantee will not be 
required. If the amount guaranteed under the Performance Security when the Taking-Over 
Certificate isissued is less than half of the Retention Money, the Retention Money 
guarantee will only be required for the difference between half of the Retention Money and 
the amount guaranteed under the Performance Security. 

14.10 Statement at Completion 

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor 
shall submit tothe Engineer six copies of a Statement at completion with supporting 
documents, in accordance with Sub-Clause 
14.3 [Application for Interim Payment Certificates], showing: 
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a) the value of all work done in accordance with the Contract up to the date stated in the 
Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to 

him under the Contract. Estimated amounts shall be shown separately in this 
Statement at completion. 

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 
Payment Certificates]. 

14.11 Application for Final Payment Certificate 

14.11.1 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to 
the Engineer, six copies of a draft final statement with supporting documents showing in 
detail in a form approved by the Engineer: 
a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

14.11.2 If the Engineer disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Engineer may reasonably require 
within 30 days from receipt of said draft and shall make such changes in the draft as may 
be agreed between them. The Contractor shall then prepare and submit to the Engineer 
the final statement as agreed. This agreed statement is referred to in these Conditions as 
the “Final Statement”. 

14.11.3 However, if, following discussions between the Engineer and the Contractor and any 
changes to the draft final statement which are agreed, it becomes evident that a dispute 
exists, the Engineer shall deliver to the Procuring Entity (with a copy to the Contractor) an 
Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter, if 
the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] 
or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which 
confirms that the total of the Final Statement represents full and final settlement of all 
moneys due to the Contractor under or in connection with the Contract. This discharge 
may state that it becomes effective when the Contractor has received the Performance 
Security and the outstanding balance of this total, in which event the discharge shall be 
effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 
[Discharge], the Engineer shall deliver, to the Procuring Entity and to the Contractor, the 
Final Payment Certificate which shall state: 

(a) The amount which he fairly determines is finally due, and 
(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring 

Entity and for all sums to which the Procuring Entity is entitled, the balance (if any) due 
from the Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, 
as the case may be. 

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 
[Discharge], the Engineer shall request the Contractor to do so. If the Contractor fails to 



180 

 

 

submit an application within a period of 30 days, the Engineer shall issue the Final 
Payment Certificate for such amount as he fairly determines to be due. 

14.14 Cessation of Procuring Entity's Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or 
in connection with the Contract or execution of the Works, except to the extent that the 
Contractor shall have included an amount expressly for it: 
a) In the Final Statement and also 
b) (Except for matters or things arising after the issue of the Taking-Over Certificate for 

the Works) in the Statement at completion described in Sub-Clause 14.10[Statement 
at Completion]. 

14.14.2 However, this Sub-Clause shall not limit the Procuring 
Entity'sliabilityunderhisindemnificationobligations, or the Procuring Entity's liability in any 
case of fraud, deliberate default or reckless misconduct by the ProcuringEntity. 

14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of 
Payment Currencies.If more than one currency is so named, payments shall be made as 
follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only: 

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed 
rates of exchange to be used for calculating the payments, shall be as stated in 
the Schedule of Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-
Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the 
applicable currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 
14.3 [Application for Interim Payment Certificates] shall be made in the currencies 
and proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the SCC, shall be made in the currencies and 
proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency 
in which the sum was expended by the Procuring Entity, or in such currency as may 
be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency 
exceeds the sum payable by the Procuring Entity to the Contractor in that currency, 
the Procuring Entity may recover the balance of this amount from the sums otherwise 
payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall 
be those prevailing on the Base Date and determined by the central Procuring Entity 
of the Country. 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by 
notice require the Contractor to make good the failure and to remedy it within a specified 
reasonable time. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-

Clause 15.1 [Notice to Correct], 
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b) abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract, 

c) without reasonable excuse fails: 
(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays 

and Suspension], or 
ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 

7.6 [Remedial Work], within 30 days after receiving it, 
d) subcontracts the whole of the Works or as signs the Contract without the required 

agreement, 
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration 

order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or 
event occurs which (under applicable Laws) has a similar effect to any of these acts or 
events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 
commission or other thing of value, as an inducement or reward: 
i) for doing or forbearing to do any action in relation to the Contract, or 
ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or if any of the Contractor's Personnel, agents or Subcontractors gives 
or offers to give (directly or indirectly) to any person any such inducement or reward 
as is described in this sub-paragraph (f). However, lawful inducements and 
rewards to Contractor's Personnel shall not entitle termination, or 

g) based on reasonable evidence, has engaged in Fraud and Corruption as defined in 
paragraph 2.2 of the Appendix B to these General Conditions, in competing for or in 
executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' 
notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 
However, in the case of sub- paragraph (e) or (f) or (g), the Procuring Entity may by notice 
terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other 
rights of the Procuring Entity, under the Contract or otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
Documents, and other design documents made by or for him, to the Engineer. However, 
the Contractor shall use his lowest efforts to comply immediately with any reasonable 
instructions included in the notice (i) for the assignment of any subcontract, and (ii) for the 
protection of life or property or for the safety of the Works. 

After termination, the Procuring Entity may complete the Works and/or arrange for any 
other entities to do so. The Procuring Entity and these entities may then use any Goods, 
Contractor's Documents and other design documents made by or on behalf of the 
Contractor. 

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary 
Works will be released to the Contractor at or near the Site. The Contractor shall promptly 
arrange their removal, at the risk and cost of the Contractor. However, if by this time the 
Contractor has failed to make a payment due to the Procuring Entity, these items may be 
sold by the Procuring Entity in order to recover this payment. Any balance of the proceeds 
shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity] has taken effect, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the value of the Works, Goods and 
Contractor's Documents, and any other sums due to the Contractor for work executed in 
accordance with the Contract. 
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15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 
taken effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) Withhold further payments to the Contractor until the costs of execution, completion 
and remedying of any defects, damages for delay in completion (if any), and all other 
costs incurred by the Procuring Entity, have been established, and/or 

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity 
and any extra costs of completing the Works, after allowing for any sum due to the 
Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering 
any such losses, damages and extra costs, the Procuring Entity shall pay any balance 
to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

15.5.1 The Procuring Entity shall be entitled to terminate the Contract, at any time for the 
Procuring Entity's convenience, by giving notice of such termination to the Contractor. The 
termination shall take effect 30 days after the later of the dates on which the Contractor 
receives this notice or the Procuring Entity returns the Performance Security. The 
Procuring Entity shall not terminate the Contract under this Sub-Clause in order to execute 
the Works itself or to arrange for the Works to be executed by another contractor or to 
avoid a termination of the Contract by the Contractor under Clause 16.2[Termination by 
Contractor]. 

15.5.2 After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in 
accordance with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Procuring Entity requires compliance with the national law and regulations against 
corruption. All available sanctions will apply where corruption is detected. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim 
Payment Certificates] or the Procuring Entity fails to comply with Sub-Clause 2.4 
[Procuring Entity's Financial Arrangements] or Sub- Clause 14.7 [Payment], the Contractor 
may, after giving not less than 21days' notice to the Procuring Entity, suspend work (or 
reduce the rate of work) unless and until the Contractor has received the Payment 
Certificate, reasonable evidence or payment, as the case may be and as described in the 
notice. 

16.1.2 Not withstanding the above,  if the Procuring Entity has suspended disbursements under 
the loan or credit from which payments to the Contractor are being made, in whole or in 
part, for the execution of the Works, and no alternative funds are available as provided for 
in Sub-Clause 2.4 [Procuring Entity's Financial Arrangements], the Contractor may by 
notice suspend work or reduce the rate of work at any time, but not less than 7 days after 
the Procuring Entity having received the suspension notification from the Procuring Entity. 

16.1.3 The Contractor's action shall not prejudice his entitlements to financing charges under 
Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 
16.2[Termination by Contractor]. 

16.1.4 If the Contractor subsequently receives such Payment Certificate, evidence or payment 
(as described in the relevant Sub-Clause and in the above notice) before giving a notice 
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of termination, the Contractor shall resume normal working as soon as is reasonably 
practicable. 

16.1.5 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or 
reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall give 
notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.1.6 After receiving this notice, the Engineers hall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.2 Termination by Contractor 

16.2.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Contractor does not receive the reasonable evidence within 42 days after giving 
notice under Sub- Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect 
of a failure to comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements], 

b) the Engineer fails, within 56 days after receiving a Statement and supporting 
documents, to issue the relevant Payment Certificate, 

c) the Contractor does not receive the amount due under an Interim Payment Certificate 
within 42 days after the expiry of the time stated in Sub-Clause 14.7 [Payment] within 
which payment is to be made (except for deductions in accordance with Sub-Clause 
2.5 [Procuring Entity's Claims]), 

d) the Procuring Entity substantially fails to perform his obligations under the Contract in 
such manner as to materially and adversely affect the economic balance of the 
Contract and/or the ability of the Contractor to perform the Contract, 

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-
Clause 1.7 [Assignment], 

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 
8.11 [Prolonged Suspension], or 

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a 
receiving or administration order made against him, compounds with his creditors, or 
carries on business under a receiver, trustee or manager for the benefit of his creditors, 
or if any act is done or event occurs which (under applicable Laws) has a similar effect 
to any of these acts or events. 

h) The Contractor does not receive the Engineer's instruction recording the agreement of 
both Parties on the fulfilment of the conditions for the Commencement of Works under 
Sub-Clause 8.1 [Commencement of Works. 

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice 
to the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) 
or (g), the Contractor may by notice terminate the Contract immediately. 

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of 
the payments to the Contractor are being made, if the Contractor hasnot received the sums 
due to him upon  expiration of the14 days referred to in Sub-Clause 14.7 [Payment] for 
payments under Interim Payment Certificates, the Contractor may, without prejudice to the 
Contractor's entitlement to financing charges under Sub-Clause14.8 [Delayed Payment], 
take one of the following actions, namely (i) suspend work or reduce the rate of work under 
Sub-Clause 16.1 above, or (ii) terminate the Contract by giving notice to the Procuring 
Entity, with a copy to the Engineer, such termination to take effect 14 days after the giving 
of the notice. 

The Contractor's election to terminate the Contract shall not prejudice any other rights of 
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the Contractor, under the Contract or otherwise. 

16.3 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 
Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 
19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall 
promptly: 

a) Cease all further work, except for such work as may have been instructed by the 
Engineer for the protection of life or property or for the safety of the Works, 

b) Handover Contractor's Documents, Plant, Materials and other work, for which the 
Contractor has received payment, and 

c) Remove all other Goods from the Site, except as necessary for safety, and leave the 
Site. 

16.4 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has 
taken effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) Pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, 
Payment and Release], and 

c) Pay to the Contractor the amount of any loss or damage sustained by the Contractor 
as a result of this termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring 
Entity's Personnel, and their respective agents, against and from all claims, damages, 
losses and expenses (including legal fees and expenses) in respect of: 

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the 
course of or by reason of the Contractor's design (if any), the execution and completion of 
the Works and the remedying of any defects, unless attributable to any negligence, willful 
actor breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or 
any of the irrespective agents, and 

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent 
that such damage or loss arises out of or in the course of or by reason of the Contractor's 
design (if any), the execution and completion of the Works and the remedying of any 
defects, unless and to the extent that any such damage or loss is attributable to any 
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring 
Entity's Personnel, the irrespective agents, or any one directly or indirectly employed by 
any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, 
disease or death, which is attributable to any negligence, willful act or breach of the 
Contract by the Procuring Entity, the Procuring Entity's Personnel, or any oftheir respective 
agents, and (2) the matters for which liability may be excluded from insurance cover, as 
described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury 
to Persons and Damage to Property]. 

17.2 Contractor's Care of the Works 
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17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued 
under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 
responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over 
Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 
responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking-
Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the 
period when the Contractor is responsible for their care, from any cause not listed in Sub-
Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at 
the Contractor's risk and cost, so that the Works, Goods and Contractor's Documents 
conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by 
the Contractor aftera Taking-Over Certificate has been issued. The Contractor shall also 
be liable for any loss or damage which occurs after a Taking-Over Certificate has been 
issued and which arose from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, 
insofar as they directly affect the execution of the Works in the Country, are: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 
revolution, insurrection, military or usurped power, or civil war, within the Country, 

c) riot, commotion or disorder within the Country by persons other than the Contractor's 
Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, within the Country, except as may be attributable to the Contractor's use of 
such munitions, explosives, radiation or radio-activity, 

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds, 

f) use or occupation by the Procuring Entity of any part of the Permanent Works, except 
as may be specified in the Contract, 

g) design of any part of the Works by the Procuring Entity's Personnel or by others for 
whom the Procuring Entity is responsible, and 

h) any operation of the forces of nature which is Unforeseeable or against which an 
experienced contractor could not reasonably have been expected to have taken 
adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or 
damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly 
give notice to the Engineer and shall rectify this loss or damage to the extent required by 
the Engineer. 

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the 
Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. In the case 
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of sub-paragraphs (f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus 
profit shall be payable. 

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any 
patent, registered design, copyright, trademark, tradename, trade secret or other 
intellectual or industrial property right relating to the Works; and “claim” means a claim (or 
proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 
receiving the claim, the first Party shall be deemed to have waived any right to indemnity 
under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 
any claim alleging an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) For a purpose other than that indicated by, or reasonably to be inferred from, the 

ii) Contract, or 

iii) In conjunction with anything not supplied by the Contractor, unless such use was 
disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from 
any other claim which arises out of or in relation to (i) the manufacture, use, sale or import 
of any Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may 
(at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. The other Party shall, at the request and cost of the 
indemnifying Party, assist in contesting the claim. This other Party (and its Personnel) shall 
not make any admission which might be prejudicial to the indemnifying Party, unless the 
indemnifying Party failed to take over the conduct of any negotiations, litigation or 
arbitration upon being requested to do so by such other Party. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, 
loss of any contractor for any indirect or consequential loss or damage which may be 
suffered by the other Party in connection with the Contract, other than as specifically 
provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying 
Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause17.1 [Indemnities]; Sub-Clause 17.4 (b) [Consequences of 
Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 
[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] 
and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum 
resulting from the application of a multiplier (less or greater than one) to the Accepted 
Contract Amount, as stated in the SCC, or (if such multiplier or other sum is not so stated) 
the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
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misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 
accommodation and facilities, if any, as detailed in the Specification, from the respective 
dates of hand-over to the Contract or until cessation of occupation (where hand-over or 
cessation of occupation may take place after the date stated in the Taking-Over Certificate 
for theWorks). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible 
for their care arising from any cause whatsoever other than those for which the Procuring 
Entity is liable, the Contractor shall, at his own cost, rectify the loss or damage to the 
satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 
effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with 
insurers and in terms approved by the Procuring Entity. These terms shall be consistent 
with any terms agreed by both Parties before the date of the Letter of Acceptance. This 
agreement of terms shall take precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with 
insurers and in terms acceptable to the Contractor. These terms shall be consistent with 
any terms agreed by both Parties before the date of the Letter of Acceptance. This 
agreement of terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each 
insured as though a separate policy had been issued for each of the joint insured. If a 
policy indemnifies additional joint insured, namely in addition to the insured specified in 
this Clause, (i) the Contractor shall act under the policy on behalf of these additional joint 
insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) 
additional joint insured shall not be entitled to receive payments directly from the insurer 
or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require 
all additional joint insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 
currencies required to rectify the loss or damage. Payments received from insurers shall 
be used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the SCC 
(calculated from the Commencement Date), submit to the other Party: 

a) Evidence that the insurances described in this Clause have been effected, and 

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for 
Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to 
Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the 
other Party. Whenever evidence or policies are submitted, the insuring Party shall also 
give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. 
The insuringParty shall keep the insurers informed of any relevant changes to the 
execution of the Works and ensure that insurance is maintained in accordance with this 
Clause. 
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Neither Party shall make any material alteration to the terms of any insurance without the 
prior approval of the other Party. If an insurer makes (or attempts to make) any alteration, 
the Party first notified by the insurer shall promptly give notice to the other Party. 

18.1.9 The insuring Party fails to effect and keep in force any of the insurances it is required to 
effect and maintain under the Contract or fails to provide satisfactory evidence and copies 
of policies in accordance with this Sub- Clause, the other Party may (at its option and 
without prejudice to any other right or remedy) effect insurance for the relevant coverage 
and pay the premiums due. The insuring Party shall pay the amount of these premiums to 
the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor 
or the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts 
not insured or not recovered from the insurers shall be borne by the Contractor and/or the 
Procuring Entity in accordance with these obligations, liabilities or responsibilities. 
However, if the insuring Party fails to effect and keep in force an insurance which is 
available and which it is required to effect and maintain under the Contract, and the other 
Party neither approves the omission nor effects insurance for the coverage relevant to this 
default, any moneys which should have been recoverable under this insurance shall be 
paid by the insuring Party. 

18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring 
Entity's Claims] or Sub- Clause 20.1[Contractor's Claims], as applicable. 

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including, 
but not limited to the insurance referred to Clause18) with insurers from any eligible source 
country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents 
for not less than the full reinstatement cost including the costs of demolition, removal of 
debris and professional fees and profit. This insurance shall be effective from the date by 
which the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 
[General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of 
the Performance Certificate, for loss or damage for which the Contractor is liable arising 
from a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or 
damage caused by the Contractor in the course of any other operations (including those 
under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 
replacement value, including delivery to Site. For each item of Contractor's Equipment, 
the insurance shall be effective while it is being transported to the Site and until it is no 
longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 
payments from the insurers, payments being held or allocated to the Party actually 
bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring 
Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the 
Contract, loss or damage to a part of the Works which is attributable to the use or 
occupation by the Procuring Entity of another part of the Works, and loss or damage 
from the risks listed in sub-paragraphs (c), (g) and (h) of Sub-Clause 17.3 [Procuring 
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Entity's Risks], excluding (in each case) risks which are not insurable at commercially 
reasonable terms, with deductibles per occurrence of not more than the amount stated 
in the SCC(if an amount is not so stated, this sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 
materials or workmanship (but cover shall include any other parts which are lost or 
damaged as a direct result of this defective condition and not as described in sub-
paragraph (ii) below), 

ii) a part of the Works which is lost or damaged in order to reinstate any other part of 
the Works if this other part is in a defective condition due to a defect in its design, 
materials or workmanship, 

iii) a part of the Works which has been taken over by the Procuring Entity, except to 
the extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and 
Materials intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above 
ceases to be available at commercially reasonable terms, the Contractor shall (as insuring 
Party) give notice to the Procuring Entity, with supporting particulars. The Procuring Entity 
shall then (i) be entitled subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment 
of an amount equivalent to such commercially reasonable terms as the Contractor should 
have expected to have paid for such cover, and (ii) be deemed, unless he obtains the 
cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death 
or bodily injury which may occur to any physical property (except things insured under 
Sub-Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person 
(except persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), 
which may arise out of the Contractor's performance of the Contract and occurring before 
the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the 
SCC, with no limit on the number of occurrences. If an amount is not stated in the SCC, 
this Sub-Clause shall not apply. Unless otherwise stated in the Particular Conditions, the 
insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) Shall be in the joint names of the Parties, 

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's 
property (except things insured under Sub-Clause 18.2) arising out of the 
Contractor's performance of the Contract, and 

d) May however exclude liability to the extent that it arises from: 

i) The Procuring Entity's right to have the Permanent Works executed on, over, 
under, in or through any land, and to occupy this land for the Permanent Works, 

ii) damage which is an unavoidable result of the Contractor's obligations to execute 
the Works and remedy any defects, and 

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent 
that cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contract or shall effect and maintain insurance against liability for claims, damages, 
losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the 
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Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, 
sickness, disease or death of any person employed by the Contractor or any other of the 
Contractor's Personnel, except that this insurance may exclude losses and claims to the 
extent that they arise from any act or neglect of the Procuring Entity or of the Procuring 
Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 
personnel are assisting in the execution of the Works. For a Subcontractor's employees, 
the insurance may be effected by the Subcontractor, but the Contractor shall be 
responsible for compliance with this Clause. 

 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 
Contract, 

c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of 
the kind listed below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 
revolution, insurrection, military or usurped power, or civil war, 

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's 
Personnel, 

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio- activity, and 

v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the 
Contract by Force Majeure, then it shall give notice to the other Party of the event or 
circumstances constituting the Force Majeure and shall specify the obligations, the 
performance of which is or will be prevented. The notice shall be given within 14 days after 
the Party became aware, or should have become aware, of the relevant event or 
circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long 
as such Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to 
obligations of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 
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performance of the Contract as a result of Force Majeure. A Party shall give notice to the 
other Party when it ceases to be affected by the ForceMajeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the 
Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice 
of Force Majeure], and suffers delay and/or incurs Cost by reason of such Force Majeure, 
the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-
Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in 
the Country, payment of any such Cost, including the costs of rectifying or replacing 
the Works and/or Goods damaged or destroyed by Force Majeure, to the extent they 
are not indemnified through the insurance policy referred to in Sub- Clause 18.2 
[Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to 
relief from force majeure on terms additional to or broader than those specified in this 
Clause, such additional or broader force majeure events or circumstances shall not 
excuse the Contractor's non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is prevented for a continuous 
period of 84 days by reason of Force Majeure of which notice has been given under Sub-
Clause 19.2 [Notice of Force Majeure], or for multiple periods which total more than 140 
days due to the same notified Force Majeure, then either Party may give to the other Party 
a notice of termination of the Contract. In this event, the termination shall take effect 7 
days after the notice is given, and the Contractor shall proceed in accordance with Sub-
Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

Upon such termination, the Engineer shall determine the value of the work done and issue 
a Payment Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the Contract; 

b) The Cost of Plant and Materials ordered for the Works which have been delivered to 
the Contractor, or of which the Contractor is liable to accept delivery: this Plant and 
Materials shall become the property of (and be at the risk of) the Procuring Entity when 
paid for by the Procuring Entity, and the Contractor shall place the same at the 
Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily 
incurred by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and 
there turn of these items to the Contractor's works in his country (or 
toanyotherdestinationatnogreatercost);and 

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in 
connection with the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside 
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the control of the Parties (including, but not limited to, Force Majeure) arises which makes 
it impossible or unlawful for either or both Parties to fulfil its or their contractual obligations 
or which, under the law governing the Contract, entitles the Parties to be released from 
further performance of the Contract, then upon notice by either Party to the other Party of 
such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the 
rights of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would 
have been payable under Sub-Clause 19.6 [Optional Termination, Payment and 
Release] if the Contract had been terminated under Sub-Clause 19.6. 

 

20. CLAIMS, DISPUTES AND ARBITRATION 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give Notice to the Engineer, describing 
the event or circumstance giving rise to the claim. The notice shall be given as soon as 
practicable, and not later than 30 days after the Contractor became aware, or should have 
become aware, of the event or circumstance. 

20.1.2 IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional 
payment, and the Procuring Entity shall be discharged from all liability in connection with 
the claim. Otherwise, the following provisions of this Sub- Clauseshallapply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, 
and supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.3 The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the Engineer. 
Without admitting the Procuring Entity's liability, the Engineer may, after receiving any 
notice under this Sub-Clause, monitor the record-keeping and/or instruct the Contractor 
to keep further contemporary records. The Contractor shall permit the Engineer to inspect 
all these records, and shall (if instructed) submit copies to the Engineer. 

20.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the 
eventor circumstance giving rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Engineer, the Contractor shall send to 
the Engineer a fully detailed claim which includes full supporting particulars of the basis of 
the claim and of the extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the 
Engineer may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects 
resulting from the event or circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Engineer. 

20.1.5 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Engineer and 
approved by the Contractor, the Engineer shall respond with approval, or with disapproval 
and detailed comments. He may also request any necessary further particulars, but shall 
nevertheless give his response on the principles of the claim within the above defined time 
period. 
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20.1.6 Within the above defined period of 42 days, the Engineer shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of theTime 
for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension 
of Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor 
is entitled under the Contract. 

20.1.7 Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and 
until the particulars supplied are sufficient to substantiate the whole of the claim, the 
Contractor shall only be entitled to payment for such part of the claim as he has been able 
to substantiate. 

20.1.8 If the Engineer does not respond within the time frame defined in this Clause, either Party 
may consider that the claim is rejected by the Engineer and any of the Parties may refer 
to Arbitration in accordance with Sub-Clause 20.4 [Arbitration]. 

20.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause 
which may apply toa claim. If the Contractor fails to comply with this or another Sub-Clause 
in relation to any claim, any extension of time and/or additional payment shall take account 
of the extent (if any) to which the failure has prevented or prejudiced proper investigation 
of the claim, unless the claim is excluded under the second paragraph of Sub- Clause 
20.3 (f). 

20.2 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 
amicably before the commencement of arbitration. However, unless both Parties agree 
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 
should move to commence arbitration after the fifty-sixth day from the day on which a 
notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.3 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the Works or 
termination of the Contract by either party: 

a) The appointment of a replacement Engineer upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Engineer is empowered by these 
Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with 
these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other ma tters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless 
the Procuring Entity and the Contract or agree otherwise in writing. 

20.4 Arbitration 

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract 
not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by 
arbitration. 

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of 
a claim or dispute has not been given by the applying party within ninety days of the 
occurrence or discovery of the matter or issue giving rise to the dispute. 

20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or 
dispute shall not commence unless an attempt has in the first instance been made by the 



194 

 

 

parties to settle such claim or dispute amicably with or without the assistance of third 
parties. Proof of such attempt shall be required. 

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 
such measurements, computations, tests or valuations as may in his opinion be desirable 
in order to determine the rights of the parties and assess and award any sums which ought 
to have been the subject of or included in any certificate. 

20.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 
up, review and revise any certificate, opinion, decision, requirement or notice and to 
determine all matters in dispute which shall be submitted to him in the same manner as if 
no such certificate, opinion, decision requirement or notice had been given. 

20.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 
Nothing shall disqualify representatives of the Parties and the Engineer from being called 
as a witness and giving evidence before the arbitrators on any matter whatsoever relevant 
to the dispute. 

20.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or 
to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.4.7 Arbitration may be commenced prior to or after completion of the Works. The obligations 
of the Parties, and the Engineer shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

20.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually 
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 
responsible for paying one-half ofthis remuneration. 

20.5 ArbitrationwithNationalContractors 

20.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim 
or dispute shall be notified in writing by either party to the other with a request to submit it 
to arbitration and to concur in the appointment of an Arbitrator within thirty days of the 
notice. The dispute shall be referred to the arbitration and final decision of a person to be 
agreed between the parties. Failing agreement to concur in the appointment of an 
Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the 
Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.5.2 The institution written to first by the aggrieved party shall take precedence over all other 
institutions. 

20.6 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration 
rules of theUnited Nations Commission on International Trade Law (UNCITRAL); or with 
proceedings administered by the International Chamber of Commerce (ICC) and 
conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed in 
accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall 
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be conducted in the language for communications defined in Sub-Clause 1.4 [Law and 
Language]. 

20.7 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International 
Arbitration (NCIA) which offers a neutral venue for the conduct of national and international 
arbitration with commitment to providing institutional support to the arbitral process. 

20.8 Failure to Comply with Arbitrator's Decision 

20.8.1 The award of such Arbitrator shall be final and binding upon the parties. 

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then 
the other Party may, without prejudice to any other rights it may have, refer the matter to 
a competent court of law. 

10.7 Contract operations continue 

Notwithstanding any reference to arbitration herein, 

a) The parties shall continue to perform their respective obligations under the Contract 
unless they otherwise agree; and 

b) The Procuring Entity shall pay the Contractor any monies due the Contractor. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC. 

 

Conditions GCC Clause Data 

Procuring Entity’s name 
and address 

1 NACADA 
 

Time for Completion 1 Sixty (60) days  
 

Engineer’s name and 
address 

1 Regional Works Officer – Mombasa 
State Department for Public Works 
Po Box 90350 – 80100 
MOMBASA 

Electronic transmission 1.3 If so allowed the systems of electronic 
transmission shall be used to manage the 
following aspects: 
i. Publication of Tender Notice 
ii.Issuance of tender documents 
iii.Requesting for information on the tender 
process 
iv.Publication of tender awards 
 

Time for the Parties 
entering into a Contract 
Agreement 

1.6 Insert the date.as per the Provision of the Law. 

Time for access to the 
Site 

2.1 No later than the Commencement Day, except 
for the following parts (if applicable, with detailed 
description of parts concerned: 
_____________________________days after 
Commencement Date 

Engineer’s Authority to 
make variations. 
 

3.1.2 (b) (ii) Variation would increase the Accepted Contract 
Amount by not exceeding Zero% of the contract 
Price. 

Variations resulting in an increase of the 
Accepted Contract Amount in excess of 
__zero__% shall require approval of the 
Procuring Entity.  

Performance Security 4.2.2 The Performance Security shall be in the 
amount of 
_____________________________________ 
and denominated in the 
currency________________________(name of 
Currency). 

The performance security will be in the form of a 
“demand bank guarantee” in the amount(s) of 
________[insert related figure(s)] percent of the 
Accepted Contract Amount in the same 
currency(ies) of the Contract Amount. 

Contractor’s 
Representative’s name 

4.3 [insert the name of the Contractor’s 
Representative agreed by the Procuring Entity 
prior to Contract signature] 

Working Hours 6.5 Normal working hours shall be________. 

Key Personnel names  6.9.1 [insert the name of each Key Personnel agreed 
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Conditions GCC Clause Data 

by the Procuring Entity prior to Contract 
signature] 

Commencement of Works 
 

8.1.1(c) Modifications shall be ____________________ 
(if nay) 

Delay Damages 
 

8.7.1 Delay damages shall be _____________per day 
of delay. 

Maximum amount of delay 
damages 

8.7.1 ______% of the final Contract Price.  

Defects Notification 
Period 

 ---- days. 

Adjustments for Changes 
in Cost 

13.8.3 Period “n” applicable to the adjustment multiplier 
“Pn”: _ __________ [Insert the period if different 
from one (1) month; if period “n” is one (1) 
month, insert “not applicable”] 

Delay damages for the 
Works 

8.7 & 14.15(b)    % of the Contract Price per day. 
If Sections are to be used, refer to Table: 
Summary of Sections below 

   

Provisional Sums 13.5. (b)(iii) [If there are Provisional Sums, insert a 
percentage for adjustment of Provisional Sums] 
_______%, otherwise insert “NONE”. 

Total advance payment  14.2.1      % Percentage of the Accepted Contract 
Amount payable in the currencies and 
proportions in which the Accepted Contract 
Amount is payable 
[Insert number and timing of installments if 
applicable] 

Repayment amortization 
rate of advance payment  

14.2.4(b) _______% 

Limit of Retention 14.3.2(c) The limit of Retention Money (if any) shall 
be _____________________ 
__________________________ 

Percentage of Retention 14.3.2(c) --------------% ____ 

Plant and Materials  
14.5.2(b)(i) 

If Sub-Clause 14.5 applies: 
Plant and Materials for payment Free on Board 
______________ [list]. 

14.5.2(c)(i) Plant and Materials for payment when delivered 
to the Site ___________________ [list]. 

Minimum Amount of 
Interim Payment 
Certificates 

14.6.1 _____________ % of the Accepted Contract 
Amount. 

Publishing source of 
commercial interest rates 
for financial charges in 
case of delayed payment 

14.8 Three percentage points above the discount rate 
given by the Central bank of Kenya. 

Maximum total liability of 
the Contractor to the 
Procuring Entity  

17.6.2 [Select one of the two options below as 
appropriate] 
The product of_____________ [insert a 
multiplier less or greater than one] times the 
Accepted Contract Amount, 
or  
_____________ [insert amount of the maximum 
total liability] 
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Conditions GCC Clause Data 

Periods for submission of 
insurance: 

18.1.6 [Insert period for submission of evidence of 
insurance and policy. Period may be from 14 
days to 30 days.] 

a. evidence of insurance. _____days 

b. relevant policies _____days 

Maximum number of 
deductibles for insurance 
of the Procuring Entity's 
risks 

18.2(d) [Insert maximum amount of deductibles] 

Minimum amount of third-
party insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration 20.7.2  The place of arbitration shall be ----------------------
---------------------------___________ 
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Section X - Contract Forms 
 
Table of Forms 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTER OF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance 

Bond] FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

    FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 
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FORM No. I - Notification of Intention to Award 

 [This Notification of Intention to Award shall be sent to each Tenderer that 

submitted a Tender.] [Send thisNotification to the Tenderer's Authorized 

Representative named in the Tender Information Form] 

FORMAT 

For the attention of Tenderer's Authorized Representative 

 
Name:………………..[insert Authorized  Representative's  name] Address:  [insert 

Authorized   Representative's   Address] Telephones: [insert Authorized Representative's 

telephone/fax numbers] Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification 
must be sent to all Tenderers simultaneously. This means on the same date and as close to the 
same time as possible.] 

Date of Transmission: This Notification is sent by: [email] on [date] (local time) 

 
ProcuringEntity: [insert the name of the 

Procuring Entity] Contracttitle: [insert the name 

of the contract] 

Country: Kenya, County (if the Procuring Entity is from a County) 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill 
Period, you may: 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the 
contract. 

 
1. The successful Tenderer 

Name: [insert name of successful Tenderer]. Address: [insert address of the successful 

Tenderer] Contract price: [insert contract price of the successful Tender] 

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price 
was evaluated include the evaluated price as well as the Tender price as read out.] 

 
 
 

 Name of Tenderer Tender price Evaluated Tender 
price 

Comments (if 
any) 

1     

2     

3     
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4     

5     

6     

7     

Etc.     
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1. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you 
decide to request a debriefing your written request must be made within three (3) Business Days 
of receipt of this Notification of Intention to Award. Provide the contract name, reference number, 
name of the Tenderer, contact details; and address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] 

Procuring Entity: [insert name of Procuring Entity] Email address: [insert email address] 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide 
the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide 
the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days 
after the date that the debriefing is provided. If this happens, we will notify you and confirm the 
date that the extended Standstill Period will end. The debriefing may be in writing, by phone, video 
conference call or in person. We shall promptly advise you in writing how the debriefing will take 
place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) 
Business Days from the date of publication of the Contract Award Notice. 

2. How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the Procurement- related Complaint as follows: 

Attention: [insert full name of person, if 

applicable] Title/position: [insert 

title/position] Procuring Entity: [insert name 

of Procuring Entity] Email address: [insert 

email address] 

At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, 
a debriefing before making this complaint. Your complaint must be submitted within the Standstill 
Period and received by us before the Standstill Period ends. 

In summary, there are four essential requirements: 

a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a 
Tender in this tendering process, and is the recipient of a Notification of Intention to 
Award. 

b) The complaint can only challenge the decision to award the contract. 

c) You must submit the complaint within the period stated above. 

d) You must include, in your complaint, all of the information necessary to support your case. 

e) The application must be accompanied by the fees set out in the Procurement Regulations, 
which shall not be refundable (information available from the Public Procurement Authority 
at www.ppoa.go.ke. 

http://www.ppoa.go.ke/
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3. Standstill Period 
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

i) The Standstill Period lasts ten (14) Days after the date of transmission of this 
Notification of Intention to Award. 

(ii) The Standstill Period may be extended as stated in Section 4 above. 

If you have any questions regarding this Notification please do not 

hesitate to contact us. On behalf of the Procuring Entity: 

Name  

Title and Position  

 
 

Signature  

Date  
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FORM NO. 2 - REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203 (1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... 

(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical 
address…………….P. O. Box  No…………. Tel. No……..Email ……………, hereby request the 
Public Procurement Administrative Review Board to review the whole/part of the above mentioned 
decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ………………. (Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review 
Board on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO. 3 - LETTER OF AWARD 
 

 [Letter head paper of the Procuring 

Entity] [Date] 

FORMAT 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the SCC] for the Accepted Contract Amount [amount in numbers 
and words] [name of currency], as corrected and modified in accordance with the Instructions to 
Tenderers, is hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 30 days in accordance with the 
Conditions of Contract, using, for that purpose, one of the Performance Security Forms included 
in Section X, Contract Forms, of the tender document. 

We attach a copy of the Contact for your 
 
Authorized Signature: 

Name and Title of 

Signatory: Name of 

Agency: 

Attachment: Contract Agreement 
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FORM NO. 4 – CONTRACT AGREEMENT 
 

THIS AGREEMENT made the ________________ day of ________________________, _____, 
between 
______________________________________of   __________________________ (hereinafter 
“the Procuring 

Entity”), of the one part, and of (herein after “the 
Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution 
and completion of these Works and the remedying of any defects therein, The Procuring Entity 
and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

 
a) The Letter of Acceptance 

b) The Letter of Tender 

c) The addenda Nos (if any) 

d) The Particular Conditions 

e) The General Conditions; 

f) The Specification 

g) The Drawings; and 

h) The completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 
specified in this Agreement, the Contractor hereby covenants with the Procuring Entity to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects therein, the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of Kenya on the day, month and year specified above. 

 
 

Signedby  
 

 (For the Procuring Entity) 
 

 
Signedby  

 

 (For the Contractor) 
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FORM NO. 5 - PERFORMANCE SECURITY 
– (Unconditional Demand Bank Guarantee) 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of 

Procuring Entity] Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called "the Applicant") has entered into 
Contract No. dated with the Beneficiary, for the execution of                                
(herein after called "the Contract"). 

2. Further more, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (  ),1 such sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, 
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 
Contract, without the Beneficiary needing to prove or to show grounds for your demand or 
the sum specified therein. 

4. This guarantee shall expire, no later than the …..................... Day of …........... 2…2, and 
any demand for payment under it must be received by us at this office indicated above on or 
before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee.” 

 

__________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
 

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall 
be deleted from the final product. 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract 
Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated either 
in the currency (cies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 
11.9. The Procuring Entity should note that in the event of an extension of this date for completion 
of the Contract, the Procuring Entity would need to request an extension of this guarantee from 
the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. In preparing this guarantee, the Procuring Entity might consider 
adding the following text to the form, at the end of the pen ultimate paragraph: “The Guarantor 
agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.” 
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FORM No. 6 - PERFORMANCE SECURITY OPTION 2– (Performance Bond) 
 
[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to 
action] 

 
[Guarantor letterhead or SWIFT identifier code] 

 
Beneficiary: [insert name and Address of 

Procuring Entity] Date:  [Insert date   of   issue] 

PERFORMANCE BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head] 
 
1. By this Bond_________________________________________as Principal (hereinafter 

called “the Contractor”) 
and______________________________________________________________] as 
Surety (hereinafter  called  “the  Surety”),  are  held  and  firmly  bound unto  ] as 
Obligee (hereinafter called “the Procuring Entity”) in theamountof for the payment of which 
sum well and truly to be made in the types and proportions of currencies in which the Contract 
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly ands everally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity 
dated the day of, 20 , for in accordance with the documents, plans, 
specifications, and amendments thereto, which to the extent here in provided for, are by 
reference made part hereof and are herein after referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 
promptly and faithfully perform the said Contract (including any amendments thereto), then 
this obligation shall be null and void; otherwise, it shall remain in full force and effect. 
Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default under 
the Contract, the Procuring Entity having performed the Procuring Entity's obligations there 
under, the Surety may promptly remedy the default, or shall promptly: 

1) Complete the Contract in accordance with its terms and conditions; or 

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity 
for completing the Contract in accordance with its terms and conditions, and upon 
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers, 
arrange for a Contract between such Tenderer, and Procuring Entity and make available 
as work progresses (even though there should be a default or a succession of defaults 
under the Contract or Contracts of completion arranged under this paragraph) sufficient 
funds to pay the cost of completion less the Balance of the Contract Price; but not 
exceeding, including other costs and damages for which the Surety may be liable 
hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 
Contract Price,” as used in this paragraph, shall mean the total amount payable by 
Procuring Entity to Contractor under the Contract, less the amount properly paid by 
Procuring Entity to Contractor; or 

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract 
in accordance with its terms and conditions upto a total not exceeding the amount of this 
Bond. 
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4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of 
the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or 
for the use of any person or corporation other than the Procuring Entity named here in or the 
heirs, executors, administrators, successors, and assigns of the Procuring Entity. 

6. In testimony where of, the Contractor has here unto set his hand and affixed his seal, and 
the Surety has caused these presents to be sealed with his corporate seal duly attested by 
the signature of his legal representative, this day 
 of 20 . 

 
SIGNED ON on behalf of  

By in the capacity of  

In the presence of 

SIGNED ON on behalf of  

By in the capacity of  

In the presence of 
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] [Guarantor letterhead or SWIFT 

identifier code] [Guarantor letterhead o rSWIFT identifier code] 

Beneficiary:  [Insert name and Address of 

Procuring Entity] Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called “the Applicant”) has entered into 
Contract No. dated with the Beneficiary, for the execution of                              
(herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum 
 ( ) is to be made against an advance payment guarantee. 

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of  ( )1 upon receipt by us 
of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in 
the demand itself or in a separate signed document accompanying or identifying the demand, 
stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect 
of th eWorks; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 
of a certificate from the Beneficiary's bank stating that the advance payment referred to above 
has been credited to the Applicant on its account number at  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Applicant as specified in copies of interim statements or 
payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent 
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or 

on the dayof ,2 ,2 whichever is 
earlier. Consequently, any demand for payment under this guarantee must be received by us 
at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and 
shall be deleted from the final product. 
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1 The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency (ies) of the advance payment as specified in the Contract, or in a 
freely convertible currency acceptable to the Procuring Entity. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note 
that in the event of an extension of the time for completion of the Contract, the Procuring Entity 
would need to request an extension of this guarantee from the Guarantor. Such request must be 
in writing and must be made prior to the expiration date established in the guarantee. In preparing 
this guarantee, the Procuring Entity might consider adding the following text to the form, at the 
end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this 
guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary's 
written request for such extension, such request to be presented to the Guarantor before the 
expiry of the guarantee.” 



 

 

FORM NO. 8 - RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of 
Procuring Entity] Date:   [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  
[Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that [insert name of Contractor, which in the case of a 
joint venture shall be the name of the joint venture] (herein afte rcalled" the Contractor") has 
entered into Contract No. 
 [Insert reference number of the contract] dated with the Beneficiary, for 
the execution of  [insert name of contract 
and brief description of Works] (herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys upto the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the 
Retention Money has been certified for payment, and payment of [insert the second half of 
the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums  not  exceeding  in  total  an  amount  of  [insert  amount in 

figures] ([insert amount in words ])1 upon receipt 
by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying 
the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, 
without your needing to prove or show grounds for your demand or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 
of a certificate from the Beneficiary's bank stating that the second half of the Retention Money 
as referred to above has been credited to the Contractor on its account number
 at_________ [insert name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the……………. Day of…….…, 2…2, and any 
demand for payment under it must be received by us at the office indicated above on or 
before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 

 

___________________________________________________________________________
_ 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: Allitalicized text (including foot notes) is for use in preparing this form and 
shall be deleted from the final product. 
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1The Guarantor shall insert an amount representing the amount of the second half of the Retention 
Money. 

2Insert a date that is twenty-eigh tdays after the expiry of retention period after the actual 
completion date of the contract. The Procuring Entity should note that in the event of an extension 
of this date for completion of the Contract, the Procuring Entity would need to request an extension 
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to 
the expiration date established in 

 

BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 
 

Tender Reference No.:   [insert identification 

no] Name of the Tender Title/Description:  [insert name of the 

assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of 
award] to furnish additional information on beneficial ownership: [select one option as 
applicable and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is 
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 

 
 



 

 

 Details of all Beneficial 
Owners  
 

%  of 
shares a 
person 
holds in 
the 
company 
Directly 
or 
indirectl
y  
 

% of voting 
rights a 
person 
holds in 
the 
company 

Whether a 
person 
directly or 
indirectly 
holds a right 
to appoint or 
remove a 
member of the 
board of 
directors of 
the company 
or an 
equivalent 
governing 
body of the 
Tenderer (Yes 
/ No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence 
or control 
over the 
Company 
(tenderer)  
(Yes / No) 

 

 

 

1. 

Full Name  Directly---
-------- % 
of shares  

 

 

Indirectly-
--------- % 
of shares 

Directly……
……….% of 
voting rights 

 

Indirectly-----
-----% of 
voting rights 

1. Having 
the right to 
appoint a 
majority of the 
board of the 
directors or 
an equivalent 
governing 
body of the 
Tenderer: 
Yes -----No---- 

2. Is this 
right held 
directly or 
indirectly?: 
 
 
Direct………
…………  
 
 
Indirect……
…………... 

 

1. Exer
cises 
significant 
influence 
or control 
over the 
Company 
body of 
the 
Company 
(tenderer)  
 
Yes -----
No---- 
 

2. Is 
this 
influence 
or control 
exercised 
directly or 
indirectly
? 
 

Direct……
…….. 

 

 
Indirect…
……… 

National 
identity card 
number or 
Passport 
number 

 

Personal 
Identification 
Number 
(where 
applicable) 

 

Nationality  

Date of birth 
[dd/mm/yyyy] 

 

Postal 
address 

 

Residential 
address 

 

Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

2. Full Name  Directly---
-------- % 
of shares  

 

Directly……
……….% of 
voting rights 

 

Indirectly-----

1. Having 
the right to 
appoint a 
majority of the 
board of the 

1. Exer
cises 
significant 
influence 
or control 

National 
identity card 
number or 
Passport 
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 Details of all Beneficial 
Owners  
 

%  of 
shares a 
person 
holds in 
the 
company 
Directly 
or 
indirectl
y  
 

% of voting 
rights a 
person 
holds in 
the 
company 

Whether a 
person 
directly or 
indirectly 
holds a right 
to appoint or 
remove a 
member of the 
board of 
directors of 
the company 
or an 
equivalent 
governing 
body of the 
Tenderer (Yes 
/ No) 

Whether a 
person 
directly or 
indirectly 
exercises 
significant 
influence 
or control 
over the 
Company 
(tenderer)  
(Yes / No) 

number  

Indirectly-
--------- % 
of shares 

-----% of 
voting rights 

directors or 
an equivalent 
governing 
body of the 
Tenderer: 
Yes -----No---- 

2. Is this 
right held 
directly or 
indirectly?: 
 
 
Direct………
…………  
 
 
Indirect……
…………... 

 

over the 
Company 
body of 
the 
Company 
(tenderer)  

 Yes -----
No---- 
 

2. Is 
this 
influence 
or control 
exercised 
directly or 
indirectly
? 
 

Direct……
…….. 

 

 
Indirect…
……… 

Personal 
Identification 
Number 
(where 
applicable) 

 

Nationality(ies
) 

 

Date of birth 
[dd/mm/yyyy] 

 

Postal 
address 

 

Residential 
address 

 

Telephone 
number 

 

Email address  

Occupation or 
profession 

 

 

3. 

 

e.
t.
c 

      

   

   

   

 
 

 
II)  Am fully aware that beneficial ownership information above shall be reported to the Public 

Procurement Regulatory Authority together with other details in relation to contract awards and 



 

 

shall be maintained in the Government Portal, published and made publicly available pursuant to 
Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations, 
2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the Data 
Protection Act shall not be published or made public). Note that Personally Identifiable Information 
(PII) is defined as any information that can be used to distinguish one person from another and 
can be used to deanonymize previously anonymous data. This information includes National 
identity card number or Passport number, Personal Identification Number, Date of birth, Residential 
address, email address and Telephone number. 
 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider 
a natural person who in relation to the company: 
 

(a) holds at least ten percent of the issued shares in the company either directly or 
indirectly;  

 
(b) exercises at least ten percent of the voting rights in the company either directly or 

indirectly;  
 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 
 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 
IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert 

complete name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person 

signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name 

and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 
 
 
 
 

Bidder Official Stamp 
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Website: 

www.ppra.go.ke 

 
 
 
 
 

http://www.ppra.go.ke/

